



ADDENDUM #2 MARCH 15, 2022

SOUND SYSTEM REPLACEMENT

Given the Addendum #1 extension of the bid due date to April 13, 2022, the following “Milestone” dates have been updated.

Milestone	Date
Mandatory pre-bid meeting	March 2, 2022
RFP questions due	March 25, 2022
RFP response to questions posted	March 30, 2022
RFP bids due	April 13, 2022
Interviews / Scoping Meetings (Virtual)	Week of April 18, 2022
Contract awarded to selected Contractor*	Week of April 25, 2022
Full access to begin current system demolition	November 12, 2022
Substantial completion, including all testing and commissioning	March 10, 2023