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INTRODUCTION 
The Wisconsin Professional Baseball Park District (“District” or “Owner”) is a special district 
that is a local unit of government, a body corporate and politic that is separate, distinct and 
independent from the state. The District is charged with the oversight and monitoring of 
planning, financing, designing, constructing, commissioning, operating and maintaining a major 
league baseball facility, American Family Field, that is the home of the Milwaukee Brewers 
(“Team”), in Milwaukee, Wisconsin.  
 
The District is seeking bids from qualified contractors (“Contractor”) for the mill and overlay of 
existing asphalt, removal and replacement of existing concrete flatwork, and installation of drain 
tile (alternative) as described within at American Family Field. The total approximate areas are 
as follows: asphalt-260,000 square feet, concrete-1,300 square feet, and drain tile-460 linear feet. 
All quantities and measurements are to be field verified by bidding Contractors.  
 
Asphalt mill and overlay and concrete removal and replacement shall be in full accordance with 
the documents within this RFP, including any addenda and written response to questions issued. 
Please see Appendix A for detailed scope of work, including drawings, specifications, and 
photographs. 
 
OVERVIEW  
Bids should be submitted using the Bid Forms included in this RFP. While the District has 
provided certain drawings as part of this RFP, they should not be relied upon for completeness. 
Bidding Contractors must visit the site and observe and measure all areas as part of this bid. The 
Sigma Group will serve as Project Administrator on this project. Access to the site can be 
obtained through: 
 

Drew Falkenburg, Project Administrator 
414-659-0942 
dfalkenburg@thesigmagroup.com  

 
Bids should be written to the attention of: 
Wisconsin Professional Baseball Park District 
Attn: Drew Falkenburg 
American Family Field 
1 Brewers Way 
Milwaukee, WI 53214  
 
Bids can be emailed to: dfalkenburg@thesigmagroup.com  
 
Contractors will receive an email confirming receipt of the bid. 
 
Bids are due by 5:00 PM (CT) on Wednesday, August 14, 2024.  
 
This RFP may be amended by the District in response to need for further clarification, 
specifications and/or requirement changes, new opening date, etc. An addendum is planned to 
identify recessed tent anchor details, quantities, and locations. Amendments will be posted on the 
District’s website at www.wibaseballdistrict.com. It is the responsibility of the bidding 
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Contractors to check this website for any future amendments, questions, revisions, etc., prior to 
the opening date and return with the response. Failure to do so may result in your bid being 
rejected. The District reserves the right to (i) reject any and all bids for any reason or no reason at 
all; (ii) disregard all non-conforming, non-responsive or conditional bids; or (iii) waive any and 
all bid irregularities or informalities and make an award as if the irregularities or informalities 
did not exist. Contractors will not be compensated for any costs or expenses incurred in the 
preparation of their bid. 
 
Any and all questions related to this RFP must be submitted in writing no later than 5:00 pm 
(CT) on August 5, 2024, to the Project Administrator, Drew Falkenburg, at 
dfalkenburg@thesigmagroup.com. Responses to questions will be posted on the District’s 
website (www.wibaseballdistrict.com) no later than 5:00 pm (CT) on August 7, 2024.  Please 
check the website periodically since a preliminary response to questions may be posted 
sooner than August 7, 2024. 
 
A copy of the Wisconsin Professional Baseball Park District standard Terms and Conditions is 
included in Appendix B. A contract with these terms and conditions will be presented to the 
selected Contractor for signature. Bidding Contractors shall return any exceptions to these 
standard Terms and Conditions with their bid. 
 
SPECIFICATIONS 
Detail on the location and construction limits are found in Appendix A. All work and materials 
shall conform in every detail to the scope, drawings and specifications. Follow Wisconsin 
Department of Transportation 2018 and 2023 Standard Specifications for this work. A courtesy 
copy of the following section is included in Appendix A: 
 

• Section 450 General Requirements for Asphaltic Pavements 
• Section 204: Removing Pavements 
• Section 305 Dense-Graded Base 
• Section 415 Concrete Pavement 
• Section 416 Concrete Pavement Appurtenant Construction 
• Section 501 Concrete 
• Section 690 Sawing 
• Part 700 Quality Management Program 

 
As an Alternate to Section 501 Concrete – Contractor is allowed to submit an alternate mix 
design with reinforced fibers at their recommended dosing for review. 
 
SCOPE OF WORK 
See Appendix A for drawings, specifications, and photographs. All work and materials shall 
conform in every detail to the scope, drawings and specifications. If there is a conflict within or 
between the any of the RFP documents involving an obligation, a duty, or the quality or quantity 
of Work required, then the document imposing the most stringent obligation or duty and the 
highest quality or greatest quantity shall control. All quantities are to be field measured and 
verified by the bidding Contractor. 
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BASE BID 1: ASPHALT  
Install erosion control, sawcut at applicable boundaries, remove and replace settled HMA paving 
surrounding each light pole (estimated 50 square feet at each light pole), repair pavement base in 
settled areas as needed, 2-inch mill and overlay of HMA pavement for approximately 260,000 
square feet.  
 
BASE BID 1 - ADD ALTERNATIVE 1: DRAIN TILE 
Sawcut asphalt, excavate base and fill, add approximately 460 linear feet of drain tile beneath the 
surface of the pavement per plan details, add HMA binder course, pave topcoat HMA with 
surrounding areas. 
 
BASE BID 2: CONCRETE 
Remove applicable signage from concrete areas and protect, sawcut concrete at control joints, 
remove and replace approximately 1,300 square feet of concrete matching existing colored 
concrete. 
 
Unit Price Bid 
Bidders shall provide a unit price for any EBS encountered that is approved by the Project 
Administrator. All items associated with the work shall be included in the unit price, including 
but not limited to excavation, removals, hauling away of excavated material, and final 
compaction prior to placement of base course. Unit price shall be listed per cubic yard.  
 
Bidder shall provide a unit price for base course that is approved by the Project Administrator. 
All items associated with the work shall be included in the unit price, including but not limited to 
hauling and furnishing the base course required, placement and compaction prior to placement of 
concrete. Unit price shall be listed per ton. 
 
SCHEDULE 
The District anticipates notifying the selected Contractor and issuing a contract for the Work by 
August 21, 2024. All work shall be completed no later than November 31, 2024. Work must be 
coordinated around events at the ballpark and site. The 2024 Milwaukee Brewers Baseball 
Schedule is included in Appendix D. 
 
BIDDING CONTRACTOR’S REPRESENTATION 
By submitting a bid, each Contractor certifies that it has examined and fully comprehends the 
requirements and intent of this RFP. By submitting a bid, each Contractor further certifies that, 
prior to submitting its bid, it has visited the site and examined all conditions affecting the Work 
and proposes to furnish all labor, materials, equipment and supplies necessary for, or incidental 
to, the proper execution and warranty of the Work.  

 
CONDITIONS OF WORK 
Access to American Family Field will be subject to standard building access regulations in place 
at that time. The selected Contractor will be provided with parking at American Family Field. 
 
CAP MAINTENANCE PLAN 
The work area is subject to a Cap Maintenance Plan. The full plan can be found on the District’s 
website under the Operations Committee page, and at: Cap Maintenance Plan - East 

https://wibaseballdistrict.com/wp-content/uploads/2024/01/02-41-001187_02-41-001189_Cap_Maintenance_Plan_East_Site.pdf


 

    

Environmentally protective caps are in place over contaminated soil within the project area.  
Therefore, the selected Contractor must manage impacted soil excavated as part of the project in 
accordance with the Cap Maintenance Plan.  
 
PROTECTION OF WORK AND PROPERTY 
Contractor shall continuously maintain adequate protection of all work from damage and shall 
protect Owner from injury or loss arising in connection with the Contract. Contractor shall make 
good any such damage, injury, or loss and shall adequately protect adjacent property.  
 
Contractor shall be responsible for all erosion control necessary for the Work. This shall include, 
but not be limited to, inlet covers. 
 
Contractor shall take all necessary precautions for the safety of employees on the project, and 
shall comply with all applicable provisions of federal, state, and local safety laws and building 
codes to prevent accidents or injury to persons on, about or adjacent to the premises where the 
work is being performed. Contractor shall erect, and properly maintain at all times as required by 
the conditions and progress of the work, all necessary safeguards for the protection of workers 
and the public and shall post danger signs warning against, without limitation, hazards created by 
such features of construction as protruding nails, hoists, scaffolding, and falling materials. 
Contractor shall provide and maintain flags, danger signs, barricades, rails, etc., as required to for 
safety. Job site safety is the sole responsibility of the Contractor.  
 
DIVERSE FIRM PARTICIPATION 
The District has a goal to achieve 15% participation by Diverse Firms as outlined in the 
06/09/2020 Diversity Contracting Program. A copy can be found in Appendix C and on the 
Project Participation Committee tab on the Wisconsin Professional Baseball Park District 
website (www.wibaseballdistrict.com). Bidders must review and complete the form(s) as 
appropriate and submit with their bid documents.  Failure to do so may result in your response 
being rejected. 
 
WARRANTY 
Contractor Warranty 
Contractor shall supply the Owner with a workmanship warranty. In the event any work related 
to concrete flatwork or asphalt pavement is found to be defective or otherwise not in accordance 
with Contract Documents within the Contractor warranty term, the Contractor shall repair that 
defect at no cost to the Owner and within a manor deemed acceptable by the Owner. Contractor's 
warranty obligation shall run directly to Owner. A copy shall be sent to Owner with the final 
invoice.  
 
Owner Responsibility 
Owner shall notify the Contractor of any defects as they occur during the time in which the 
warranty is in effect. 
 
Warranty Duration 
Contractor’s Warranty shall be in effect for a one (1) year duration subsequent to substantial 
completion. 
 



 

    

TAXES 
This project is Sales & Use Tax Exempt (CES Number 008-0000051268-04). A Wisconsin Sales 
and Use Tax Exemption Certificate will be provided to the selected Contractor. 
 
CLOSEOUT REQUIREMENTS 
The selected Contractor shall submit the following to the Project Administrator as part of project 
closeout, in addition to completing the closeout items as listed in the specifications. The Project 
Administrator must approve these items prior to recommending final payment to the District. 

 
1. Final conditional lien waiver 
2. Contractor’s labor warranty 
3. Completion of all punch-list items 

 
APPENDICES 

A. Lot Drawings and General Requirements 
B. General Terms and Conditions Contract 
C. Diversity Contracting Program 
D. 2024 Milwaukee Brewers Baseball Schedule 



 

    

This bid form must be signed by a person authorized to legally bind the Contractor. By 
submitting this bid, the Contractor agrees that the fixed price contained herein shall remain firm 
for a period of 30 days from the due date of this RFP. 

 
BID FORMS 

 
NAME OF COMPANY      ______(Affix Corporate 
          Seal if Applicable) 
 
STREET ADDRESS         
 
 
CITY STATE ZIP CODE        
 
 
TELEPHONE NUMBER        
 
 
E-MAIL ADDRESS         
 
 
SIGNATURE          
 
 
TYPE NAME AND TITLE        
 
 
DATE           
 
I. LUMP SUM BASE BID 1 – UECKER LOT ASPHALT MILL AND OVERLAY  
In accordance with all Bidding Documents, Conditions, General Requirements, and Addenda, 
provide all necessary labor, materials, tools, equipment, supplies, and supervision necessary to 
perform all work required to install the previously mentioned scope for the asphalt mill and 
overlay work as depicted in Appendix A at American Family Field.  
 
Lump Sum  
Amount $                  Dollars  $     
  (Words) U.S. Funds     (Figures) U.S. Funds 
 
 
 
 
 
 
 
 
 



 

    

II.  LUMP SUM BASE BID 1 - ADD ALTERNATIVE #1 – DRAIN TILE 
In accordance with all Bidding Documents, Conditions, General Requirements, and Addenda, 
provide all necessary labor, materials, tools, equipment, supplies, and supervision necessary to 
perform all work required to install the previously mentioned scope for the drain tile work as 
depicted in Appendix A at American Family Field.  
 
Lump Sum  
Amount $                  Dollars  $     
  (Words) U.S. Funds     (Figures) U.S. Funds 
 
III. LUMP SUM BASE BID 2 – CONCRETE REMOVAL AND REPLACEMENT  
In accordance with all Bidding Documents, Conditions, General Requirements, and Addenda, 
provide all necessary labor, materials, tools, equipment, supplies, and supervision necessary to 
perform all work required to install the previously mentioned scope for the concrete removal and 
replacement work as depicted in Appendix A at American Family Field.  
 
Lump Sum  
Amount $                  Dollars  $     
  (Words) U.S. Funds     (Figures) U.S. Funds 
 
 
IV. UNIT COST/CY – EXCAVATION BELOW SUBGRADE (EBS) 
In accordance with all Bidding Documents, Conditions, General Requirements, and Addenda, 
provide a unit price for excavation below subgrade.  All items associated with the work shall be 
included in the unit price.   
 
Unit Amount 
Per Cubic Yard $      Dollars  $     
  (Words) U.S. Funds     (Figures) U.S. Funds 
 
 
V. UNIT COST/TON – BASE COURSE 
In accordance with all Bidding Documents, Conditions, General Requirements, and Addenda, 
provide a unit price for base course.  All items associated with the work shall be included in the 
unit price.   
 
Unit Amount 
Per Ton $      Dollars  $     
  (Words) U.S. Funds     (Figures) U.S. Funds 
 
 
VI. DIVERSE FIRM PARTICIPATION 
Attach a completed “Diverse Firm Utilization Plan” and, if necessary, the “Exemption 
Certification” and “Certification of Good Faith Effort” to this bid form. Forms can be found in 
Appendix C.  
 

 
{END BID FORM} 
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APPENDIX B 
 

Wisconsin Professional Baseball Park District  
General Conditions 

 



GENERAL CONDITIONS TO 
CONSTRUCTION SERVICES CONTRACT 

WISCONSIN PROFESSIONAL BASEBALL PARK DISTRICT (“DISTRICT”)               

Article 1  GENERAL PROVISIONS 

1.1 The Contract  
 

The Contract represents the entire agreement between the parties and supersedes all prior negotiations, 
representations or agreements, either written or oral.  The Contract may be amended or modified only 
by a written modification signed by authorized representatives of both parties. 
 

1.2 The Contract Documents 

The Contract shall consist of these General Conditions, a signed Purchase Order issued by the District, 
a signed accepted bid or proposal, drawings, shop drawings, specifications, schedule and addenda, as 
applicable (collectively, the "Contract Documents").  The intent of the Contract Documents is to 
include all items necessary for the proper execution and completion of the Work by the Contractor.  
Where there is conflict in provisions between general provisions in individual contract documents, the 
terms and conditions of these General Conditions shall control. In case of any conflict in provisions in 
the individual contract documents that are specific to the Work, e.g., specifications, deadlines, etc., the 
most stringent specification and earliest deadlines shall govern. 

1.3 The Ownership of Contract Documents 

All drawings, specifications and other contract documents prepared for performance of the Work shall 
be Instruments of Service, and are for use solely with respect to this Project.  The District shall receive 
and retain all rights of possession of the Instruments of Service during construction and upon 
completion, and are not to be used by  Contractor or any subcontractor on any other project without 
written consent of the District. 

Article 2  THE DISTRICT   

2.1 Duties 

The District shall provide any site information in its possession related to the construction site.  Except 
for Permits as defined in Section 3.8 below, the District shall obtain and pay for all necessary 
approvals, easements, special assessments and charges.  The furnishing of any information by the 
District shall not relieve Contractor of any duty under the Contract Documents.  Contractor shall notify 
the District within three (3) business days following discovery of any discrepancy between the 
information provided and actual site conditions.  Failure to notify the District within such time shall 
constitute a waiver of any claim relating to the condition so discovered.  

2.2 Right To Stop Work 

If Contractor fails to correct Work that is not in accordance with the Contract Documents, or has failed 
to carry out Work in accordance with the Contract Documents, the District may direct Contractor in 
writing to stop the Work, or any part thereof, until the correction is made. 
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2.3 Right To Carry Out The Work 

If Contractor neglects or fails to carry out the Work in accordance with the Contract Documents, after 
notice as set forth in Section 10.7 hereof, in addition to any other rights the District has, the District 
may enter into contracts with other parties to complete, repair or replace the incomplete or defective 
Work, and may deduct from payments then or thereafter due Contractor the cost of correcting the 
deficiencies, including compensation for additional architectural services, legal fees, and other 
expenses that may be made necessary by the default of Contractor.  If payments then or thereafter due 
Contractor are not sufficient to cover the costs of correcting the deficiencies, Contractor shall pay the 
District the difference no later than ten (10) days after the District’s demand. Any amount not paid by 
Contractor when and as due shall be subject to interest at the rate of 18% per annum from the due date. 

Article 3  CONTRACTOR 

3.1 Duties 

Contractor shall be responsible for providing all labor and materials as set forth on the accepted 
bid/proposal and in the Contract Documents (Work).  Unless specifically excluded from the scope of 
the Work, Contractor shall be responsible for paying for all labor, materials, tools, utilities, 
transportation, as well as taxes thereon, and other facilities and services necessary to properly complete 
the Work.  Execution of this agreement by Contractor is a representation that Contractor has studied 
the Contract Documents, visited the site, become familiar with the local conditions, and verified the 
grades, dimensions, elevations, and locations of existing conditions at the site. 

3.2 Subcontracts and Subcontractors 

Contractor shall contract with subcontractors as Contractor deems necessary for completion of the 
Work, and shall be responsible for the Work performed by such subcontractors as though the Work 
was performed by Contractor.  The District will provide in writing any reasonable objection to the 
subcontractors. The foregoing notwithstanding, the District shall have no responsibility for the acts, 
omissions or breach of contract of any subcontractor.  Every Subcontract shall require the 
Subcontractor to be bound by the terms of the Contract Documents, and to assume to the Contractor 
all obligations and responsibilities, including the responsibility for safety of the Subcontractor’s 
Work, which the Contractor assumes herein to the District.   

3.3 Supervision 

The Contractor shall be responsible for all means and methods of construction of the Work, and shall 
supervise and direct its own employees and all subcontractors, using its best skill and attention.  Timely 
completion of the Work in accordance with the terms of the Contract Documents is of crucial 
importance, and therefore, TIME IS OF THE ESSENCE in the performance of Contractor’s duties 
under the Contract Documents. Contractor shall be responsible for ensuring the Work, including the 
Work performed by all subcontractors, strictly complies with the Contract Documents. 

3.4 Coordination 

Certain portions of the Work may be completed by contractors hired directly by the District.  
Contractor shall be responsible for coordinating its Work on the Project, including coordinating 
deliveries, storage, installations, and use of utilities with such contractors. 
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3.5 Safety and Security 

Contractor shall comply with all applicable laws, ordinances, rules, regulations, and lawful orders of 
public authorities bearing on the Work, including all applicable safety laws, standards, rules and 
regulations, and shall take all necessary precautions for the safety of, and shall provide all necessary 
protection to prevent injury to, or loss to all persons, the Work, materials, equipment, and other 
property at the site or adjacent thereto. Contractor shall, in the performance of its duties, be responsible 
for initiating, maintaining and supervising all safety precautions and programs, including those 
required by law or in conjunction with any governmental authority.  Contractor shall promptly report 
to Project Administrator and the District all accidents arising out of or in connection with the 
performance of the Work, giving full details including statements of witnesses. Contractor shall 
promptly remedy any damage, injury or loss to property, as well as any condition posing undue threat 
of damage, injury or loss, at the site caused by the Contractor, subcontractors, or anyone else directly 
or indirectly associated with the such condition.  Contractor shall secure the construction site, limiting 
access to authorized personnel only. 

3.6 Quality 

Unless specifically provided in the Contract Documents, all materials incorporated into the Work shall 
be new and meet the specifications for the Project.  Upon the District’s request, Contractor shall 
promptly provide the product labels and delivery slips for materials incorporated into the Work. 

3.7 Warranty 

Contractor warrants to the District that (1) materials furnished will be new and of good quality unless 
otherwise permitted under the Contract Documents; (2) the Work will be free from defects; and (3) 
the Work will conform to the requirements of the Contract Documents.    Work not conforming to 
these requirements shall be considered defective, and will be promptly replaced by Contractor if 
Contractor discovers such defective Work or if the District gives notice of the defective Work to 
Contractor during the course of construction or during the one year period after substantial completion 
of the Project, regardless of the date the defective Work was provided. Correction of all defective 
Work shall be at Contractor’s sole expense. If Contractor fails to correct defective Work within a 
reasonable time after notice is given, the District may carry out the Work as provided in Section 2.3 
herein.  Establishment of this one year period for correction of defective Work does not affect the 
applicable limitations periods.  This express warranty is in addition to any and all implied warranties 
accompanying the performance of the Work, and is in addition to other rights and remedies available 
to the District. 

3.8 Permits 

Contractor shall pay for and obtain all building permits, governmental fees, licenses and inspections 
necessary for proper completion of the Work (collectively, "Permits").  Contractor shall give all 
required notices to all governmental agencies having jurisdiction over the Work.   

3.9 Hot Work 

Contractor acknowledges and agrees that if any Hot Work (any operation involving open flames or 
producing heat and/or sparks conducted outside a Hot Work Designated Area) is required as part of 
the Work, a Hot Work Permit provided by FM Global will be required. Contractor further 
acknowledges and agrees that it will be required to either: (1) bring a completed Hot Work Permit to 
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American Family Field, or (2) complete a Hot Work Permit at American Family Field on the date 
which Work is to be provided.  

3.10 Construction Site Pollution Control 

Prior to any land disturbance Work commencement, Contractor shall supply an erosion and sediment 
control plan, details, notes, and necessary sequencing plan to the District that Contractor shall 
implement to comply with the Construction Site Erosion & Sediment Control Standards applicable to 
the Work. The plan shall outline all necessary DNR approved technical standards related to 
erosion/sediment control and/or storm water management that the Contractor will implement, 
maintain, and inspect as required throughout the duration of construction until final restoration (as 
needed) is achieved. The Contractor shall the be responsible for the proper design; and the 
Contractor shall be responsible for the proper installation, inspection and repair/maintenance of the 
erosion/sediment control measures and/or storm water management measures and shall document 
records of inspections (on DNR inspection reports: 
http://dnr.wi.gov/topic/stormwater/construction/forms.html) and records of repair/maintenance 
activities in daily logs during the Work in accordance with ch. NR 151 and ch. NR 216, Wisconsin 
Administrative Code. The inspection reports and repair/maintenance logs shall be kept on-site in an 
accessible location along with the approved erosion and sediment control plan, details, notes and 
sequencing plan. 
 

3.11 Schedule 

If indicated in the Signed Purchase Order or as otherwise required by the Contract Documents, before 
it starts construction, Contractor shall provide to the District and obtain the District’s approval of a 
schedule of performance of the Work, showing the critical path and milestones for completion of the 
Work according to the Contract Documents.  The District shall note any deficiencies in scheduling 
prior to accepting the schedule.  

3.12 Clean-Up 

Contractor shall keep the premises and surrounding area free from debris and trash related to the Work.  
Contractor shall be responsible for daily clean-up of construction materials, debris and dust control.  
Upon completion of the Work, Contractor shall provide a final clean-up of all surfaces. 

3.13 Indemnity 

To the fullest extent permitted by law, Contractor shall indemnify, defend, and hold harmless the 
District, the Project Administrator, its directors, officers, employees, representatives and their 
respective successors and assigns from and against all losses, claims, liabilities, costs, damages, 
payments, judgments and expenses, including but not limited to attorney’s fees and other costs of 
litigation, sustained as a result of bodily injury or property damage to any person whomsoever, 
including employees of the Contractor or its subcontractors, or arising out of relating to the 
performance of the Work by the Contractor or any of the other duties assumed hereunder by the 
Contractor, including, without limitation, any violation of applicable safety laws as described in 
Section 3.5 above.  This obligation is in addition to any other obligations set forth herein or under 
applicable law.  
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Article 4  PROJECT ADMINISTRATOR 

The District's Project Administrator, or such other person or entity designated by the District ("Project 
Administrator"), will provide administration of the Contract.  The Project Administrator will visit the 
site at regular intervals, and based upon the observations made, will evaluate Contractor’s invoice and 
certify the amount due.  The Project Administrator will have the authority to reject non-conforming or 
defective Work.  The Project Administrator will promptly interpret and advise concerning the 
Contractor’s performance of the requirements of the Contract Documents. 

Article 5  TIME AND SCHEDULE 

TIME IS OF THE ESSENCE as to completion of the Work according to the Contract Documents.  If 
Contractor is delayed at any time in the progress of the Work by any cause that could not have been 
anticipated and that was beyond the Contractor’s control, the time for performance may be extended 
by a revised Purchase Order.  No other extensions of time shall be approved.  The date of 
commencement of the construction ("Commencement Date") and the date upon which Contractor shall 
substantially complete the Work ("Substantial Completion Date") are set forth in the Purchase Order.  

Article 6   COSTS, PAYMENT AND COMPLETION 

6.1 Contract Sum  

The Contract Sum is the total amount payable by the District to the Contractor for the full and complete 
performance of the Work under the Contract Documents.  Without limitation, the Contract Sum 
includes: (i) all subcontractors’ Work (including any mark-up on subcontractors’ Work) (ii) all self-
performed work; (iii) the costs of all materials and supplies; (iv) the costs of all equipment; (v) all 
labor necessary to perform the Work; (vi) the costs of all bonds and insurance required to be furnished 
and/or provided by Contractor under the Contract Documents; (vii) the costs of all Permits; (viii) any 
and all other direct or indirect costs; and (ix) Contractor’s fee, profit and/or recoverable overhead. As 
indicated in the Purchase Order, the Contract Sum shall either be in the form of a "Lump Sum", "Actual 
Cost - Not to Exceed", or such other method of payment as agreed upon by the District and Contractor.      

6.2 Invoicing 

Contractor shall submit invoice(s) to the District that shall be on a form acceptable to the District.  
Each invoice shall be supported by work logs and other data substantiating the Contractor’s right to 
payment.  Contractor shall submit with each invoice a conditional waiver and release of lien for the 
Contractor and for each subcontractor and material supplier who has furnished labor, equipment, 
materials, or services to the Project for the period covered by the invoice.  The Project Administrator 
will review the invoice as set forth in Article 4 above, and will authorize payment as long as there are 
no outstanding liens or claims and so long as the Work has been performed in accordance with the 
Contract Documents.  Contractor shall further warrant that, upon submittal of an invoice: (i) title to all 
Work covered by the invoice will pass to the District no later than the time of payment; and (ii) all 
Work for which invoices have previously been paid by the District shall be paid to all subcontractors 
to whom payments are due and that the Project is free and clear of any and all liens, claims, security 
interests or other encumbrances adverse to the District. 

6.3 Progress Payments 

Neither the District nor the Project Administrator shall be responsible for direct payment of any monies 
to subcontractors or material suppliers.  Issuance of a Certificate for Payment, or occupancy or use of 
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the Project by the District, shall not constitute acceptance of Work that is not in conformance with the 
requirements of the Contract Documents.  Notwithstanding the above, the District reserves the right to 
make payments in the event of any default by the Contractor to any subcontractor in such amount as 
the District determines necessary to protect the District’s interests from lien or other claim.  Payment 
of any such amounts directly to a subcontractor shall be credited against amounts otherwise due 
Contractor. 

6.4 Substantial Completion 

Substantial Completion occurs when the Work or a portion thereof is sufficiently complete in 
accordance with the Contract Documents such that the District can occupy or use the Work for its 
intended purpose and when all required occupancy permits have been issued and delivered to the 
District.  Upon Substantial Completion, as determined by the Project Administrator, the District shall 
make payment, excepting only such Work or a portion of the Work as required to complete the punch 
list. 

6.5 Final Completion 

Upon receipt of a final invoice, the Project Administrator will inspect the Work, and if the Project 
Administrator finds the Work acceptable and the Contract fully performed, will approve final payment.  
Final payment shall not become due until the Contractor submits to the District release and final lien 
waivers satisfying all obligations, claims, security interests, or other encumbrances arising out of the 
Contract, together with all warranties, guarantees, record documents including all drawings, plans, 
specifications, maintenance manuals, or other documents provided by the Contractor or material 
suppliers.  Acceptance of final payment by the Contractor shall constitute a waiver of all claims by the 
Contractor except those previously made in writing and unsettled as of the time of the final invoice 
submittal. 

Article 7 CHANGES IN THE WORK 

Changes in the Work shall be accomplished only through a revised Purchase Order.  Contractor shall 
provide documentation justifying the adjustment to the Contract Sum before commencement of any 
Work specified in the revised Purchase Order.  Any request for an extension of Contract Time shall be 
accompanied by a revised schedule for performance of the Work, showing both the original schedule 
and revisions, as well as the effect of the requested extension.  Contractor shall not be entitled to 
compensation for additional work performed prior to receipt of a fully executed revised Purchase 
Order. 

Article 8  INSURANCE AND BONDS 

Contractor shall provide the insurance as required in Exhibit A attached hereto. 

Article 9  TERMINATION 

9.1 Termination By Contractor 

Contractor may terminate the Contract upon occurrence of any of the following: 

1. issuance of a court or other public authority order stopping all Work; 

2. an act of government declaring all Work is to stop; or 
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3. failure of the District to make payment upon an invoice validly approved by the 
Project Administrator within thirty (30) days of approval, which failure continues for 
a period of seven (7) days after notice from Contractor to the District. 

Upon such termination, the Contractor shall be compensated for all Work completed to the date of 
termination.  Contractor shall not be entitled to any anticipated profits, consequential damages, or 
mobilization expenses. 

9.2 Termination By the District For Cause 

The District may terminate the Contract if the Contractor: 

1. repeatedly refuses or fails to adequately supply properly skilled labor or materials; 

2. fails to make payments to subcontractors for materials or labor in accordance with the 
respective subcontract agreements; 

3. disregards laws, ordinances, rules regulations or orders of any public authority having 
jurisdiction over the Project;  

4. substantially breaches any provision of the Contract Documents; 

5. becomes insolvent; or 

6. becomes the subject of a bankruptcy filing, a receivership, voluntary or involuntary, 
a composition or any other proceeding designed for the benefit of creditors generally 
or specifically that is not dismissed within 60 days of filing. 

Without regard to the remedies at law or as stated herein, after seven (7) day notice to Contractor of 
any cause set forth above, the District may terminate the Contract and exercise its rights as set forth 
within Article 2 herein. 

9.3 Termination By The District For Convenience 

Notwithstanding any other provision to the contrary in the Contract Documents, the District may 
terminate the services of the Contractor and the Work by giving Contractor seven (7) days prior written 
notice.  In such event, the Contractor shall be entitled to payment for all Work completed, but for no 
other compensation or damages. 

9.4 Suspension By The District 

The District may order the Contractor to suspend, delay or interrupt the Work for a period of time as 
the District may direct.  In such event, the Contract Sum and Contract Time shall be adjusted if 
necessary pursuant to the provision of Article 7 herein. 

9.5 No Suspension by Contractor 

Under no circumstances shall the Contractor suspend the Work without the prior, written consent of 
the District. 
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Article 10  MISCELLANEOUS PROVISIONS 

10.1 Applicable Law. The Contract is entered into and shall be interpreted in accordance with the laws of 
the State of Wisconsin, without regard for conflict of laws principles.  

10.2 The exclusive forum for the resolution of any and all disputes arising out of or relating to this Contract 
shall be litigation in the Circuit Court for Milwaukee County, Wisconsin.  The parties hereby waive 
any claims or defenses that venue in such jurisdiction is inappropriate, inconvenient or wrongful.  

10.3 If any term shall be found to be invalid or unenforceable, the remaining portion of the Agreement shall 
remain in force and effect.   

10.4 No waiver by any party of any provision hereof shall be deemed a waiver of any other provision or 
right of enforcement of such provision at a later date.   

10.5 Except as set forth herein, this Agreement shall be binding upon all successors and heirs of the 
respective parties. The foregoing notwithstanding, other than the right to subcontract the Work, the 
Contractor may not assign the Contract Documents to any third party without the prior written consent 
of the District, which the District may withhold in its absolute discretion. 

10.6 Remedies 

In addition to all rights and remedies available under law, the District may set off any and all damages 
for which Contractor is liable under the Contract Documents.  The prevailing party in any dispute 
between the District and Contractor shall be awarded its costs and expenses, including reasonable 
attorney’s fees. 

10.7 Notice 

Where required under the terms and conditions of this Agreement, notice shall be given in writing 
through (1) delivery in person to the individual or member of the firm for which it is intended; or (2) 
delivery through registered or certified mail to the address set forth in the Contract. 

10.8 The Contract may be signed in counterparts. Facsimile and electronic signatures shall have the same 
effect as original signatures. 

10.9 Each person signing the Contract, including these Terms and Conditions, represents and warrants: (i) 
they have read and understand the Contract; and (ii) they are duly authorized to sign the Contract and 
to bind the party they purport to represent to its terms. 

Article 11  DISPUTE RESOLUTION 

Should a dispute arise between the District and Contractor during the performance of the Contract or 
thereafter, the parties shall make a good faith attempt to resolve the dispute between themselves within 
ten (10) days of notice of dispute having been given.   
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Article 12  DEFINITIONS 

12.1 The Work 

The term “Work” means the construction and services required by the Contract Documents, whether 
completed or partially completed, and includes all other labor, materials, equipment and services 
provided or to be provided by the Contractor to fulfill the Contractor’s obligations.   

12.2 The Project 

The Project is the total construction of which the Work performed under the Contract Documents may 
be the whole or a part and which may include construction by the Owner or by separate contractors. 
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EXHIBIT A 
 

A. Commercial General Liability – Occurrence Basis (including equipment overload): 
            Limits 
 General Aggregate (per project) $2,000,000 
 Products – Completed Operations Aggregate $2,000,000 
 Personal & Advertising Injury $1,000,000 
 Each Occurrence $1,000,000 
 
B. Business Auto Liability – All Autos including Hired and Non-Owned Autos: 
 
 Bodily Injury & Property Damage-Combined Single Limit $1,000,000 
 
C. Worker’s Compensation and Employers Liability: 
 
 Workers Compensation Statutory 
 Employers Liability 
  Bodily Injury by Accident (each accident) $100,000 
  Bodily Injury by Disease (policy limit) $500,000 
  Bodily Injury by Disease (each employee) $100,000 
 
D. Excess or Umbrella Liability – All Contractors except for the General Contractor: 
 
 Each Occurrence $1,000,000 
            Aggregate $1,000,000 
 
E. Pollution Liability – Applicable if your work involves the use, disposal or transportation of pollutants or 

other hazardous materials: 
 
 Each Occurrence $2,000,000 
 Aggregate $2,000,000 
 
F. Contractor’s Equipment – All Contractors will be responsible for insuring their own equipment. The 

District will bear no responsibility for equipment used, rented or leased by contractors on or off-site.  If 
cranes are used, Contractors should be certain to obtain special endorsements for loss by exceeding lifting 
capacity (i.e., overload). 

 
G. Rigger’s & Erector’s Liability – If your work involves rigging or erecting, special liability limits are 

required: 
 
 Each Occurrence $20,000,000 
 Aggregate $20,000,000 
 
H. Additional Insured: The Wisconsin Professional Baseball Park District (and its officers and directors) 

and the Milwaukee Brewers Baseball Club, L.P. shall be named as an Additional Insured on Commercial 
General Liability, Business Auto Liability, and Excess or Umbrella Liability Insurance policies. 

 
I. Certificate of Insurance: The District shall receive a Certificate of Insurance evidencing compliance 

with these insurance requirements prior to commencing any work, and a renewal Certificate of Insurance 
prior to the expiration or cancellation of any policy. 

 
J. Coverage Term: All insurance must remain in force for the duration of the project and three years 

following project completion. 
 
K. A.M. Best Rating: All insurers must be rated A- or better by A.M. Best & Company. 
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 WISCONSIN PROFESSIONAL BASEBALL PARK DISTRICT 
 
 

ADDRESS: 1 BREWERS WAY, MILWAUKEE WI 53214           E-MAIL:  CONTACT@WIBASEBALLDISTRICT.COM                PHONE:(414)902-4040 
 
 
 
 

 

DIVERSITY CONTRACTING PROGRAM FORM INSTRUCTIONS 

 

 

UPDATED | June 2024 

https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diverse-Firm-Certification-of-Good-Faith-Effort-2024-06.pdf 

https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diversity-Firm-Exemption-Certification-2024-06.pdf 

Is your firm a Diverse Firm? 
 

Does your firm maintain one of the socio-economic status certifications listed at the top of the page 2 in the District’s Diverse 
Contracting Program?  Please note, registration based solely on NAICS code and number of employees with the U.S. Small 
Business Administration does not qualify your firm as a Diverse Firm under the District’s program. 
 

Does your firm’s address (location bidding the work) fall within an “at risk” or “distressed” community in the Distressed 
Communities Index?  To check if your firm is located in an Economically Distressed Community, please search by zip code at this 
link  https://eig.org/dci/interactive-map. 

 

YES! 
You are done! Please submit proof of Diverse Firm 

qualification with your bid/ proposal. 
 
 

NO 
The District maintains a Diverse Firm participation 
goal of 10 % for professional services and 15 % for 
improvement projects. Please review Diverse Firm 

contracting options and continue below. 
 

Will your firm be utilizing a Diverse Firm subcontractor 
for this project?  

 

                    YES! 
We will be utilizing a Diverse Firm subcontractor. 

Continue to the “Using a Diverse Firm” section below. 
 

            NO 
We were unable to secure a Diverse Firm 

subcontractor. Continue to the  
“Not Using a Diverse Firm” section below.

  

Using a Diverse Firm                         OR                         Not Using a Diverse Firm

Utilization Plan 

If your firm will be utilizing a Diverse Firm 
subcontractor, please complete this 
Utilization Plan. Submit this form with 
your bid/ proposal.  To access this form, 
please use the following link.   

 

 

 

 

 

 
After your firm is awarded a bid or contract 

  
 
 
 
 
 
 
 
 
 

Utilization Form 
 
Complete the Utilization Form and 
submit it with each invoice that includes 
payments to the Diverse Firm 
subcontractor. To access this form, 
please use the following link.  

   

Exemption Certification 

If the project was unable to include 
Diverse Firm participation, please 
review the Exemption Certification. 
Determine if your project qualifies for 
an exemption.  If your project or a 
portion of your project qualifies for an 
exemption, please indicate this on the 
form. Submit this form with your 
bid/proposal. To access this form, 
please use the following link.  

 
 

 

 

 

If your project does not qualify for an exemption or you selected exemption 

category 3 or 4, please complete Certification of Good Faith Effort. 
   
  

 

Certification of Good Faith Effort     
Review the checklist and initial and 
date each item your firm performed to 
obtain Diverse Firm participation. Be 
sure to sign and date the form. Return 
this form with your bid/proposal. To 
access this form, please use the 
following link. 

 
https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diverse-Firm-Utilization-Form-2024-06.pdf 

https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diversity-Firm-Utilization-Plan-2024-06.pdf 

https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diverse-Firm-Certification-of-Good-Faith-Effort-2024-06.pdf
https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diversity-Firm-Exemption-Certification-2024-06.pdf
https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diversity-Contracting-Program_06-09-2020_NO-page-numbers_Name-Change.pdf
https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diversity-Contracting-Program_06-09-2020_NO-page-numbers_Name-Change.pdf
https://eig.org/dci/interactive-map
https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diverse-Firm-Utilization-Form-2024-06.pdf
https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diversity-Firm-Utilization-Plan-2024-06.pdf


 

Wisconsin Professional Baseball Park District 
Diversity Contracting Program 

 
Adopted: June 9, 2020 

 
Program Overview 
The Wisconsin Professional Baseball Park District (the “District”) is a special district that is a body corporate 
and politic, and a local governmental unit, separate and independent of the State of Wisconsin. Under Sec. 
229.67, Wis. Stats., the jurisdiction of the District includes Milwaukee, Racine, Waukesha, Washington, and 
Ozaukee Counties (collectively, the “Jurisdiction”). The following policies and procedures (the “Program”) will 
be utilized for the inclusion of Diverse Firms in ongoing completion of improvements to the District’s baseball 
park facilities (“Improvement Projects”), as well as in its needs for professional, administrative and operations 
services (“Service Projects”) for the District (collectively, the “Operations”).  

It is the District’s intent to utilize Contractors reflective of the diversity of its entire Jurisdiction. The District, 
therefore, notifies all Contractors that no one will be discriminated against in the awarding of any Operations 
contract on the grounds of sex, race, color, national origin, sexual orientation, religious belief, age, veteran 
status, marital status, economic status, creed, ethnic identity, gender identity or expression or disability or  
legally protected status.  

While the District has no statutory obligation mandating participation in its Operations contracting, the District’s 
policy will be to enforce full, good faith compliance with this Program by all Contractors, and to provide 
Diverse Firms a meaningful opportunity for substantive participation in ongoing District Operations. This 
Program has been designed to promote and encourage open competition and participation in Operations 
activities and to enhance opportunities for Diverse Firms to successfully compete in Operations contracting.  

It is the intent of this policy to widen opportunities for participation, increase competition, and establish procedures 
designed to assure Diverse Firms access to information and opportunities available to all Vendors. It is not the 
policy of the Wisconsin Professional Baseball Park District or its Board of Directors to provide information or 
other opportunities to Diverse Firms that will not be available to all other business enterprises.  
 
Vendor commitments to District 
Vendors shall take all reasonable steps necessary to ensure that Diverse Firms have a full and fair opportunity to 
compete for the performance of contracts.  As a condition of submitting a bid or proposal, each Vendor hereby 
agrees to:  
 

1. not discriminate against any person or business on the basis of sex, race, color, national origin, 
sexual orientation, religious belief, age, veteran status, marital status, economic status, creed, ethnic 
identity, gender identity or expression or disability or legally protected status; 

 
2. ensure that Diverse Firms have fair opportunity to compete for and substantively perform with 

them in completing contracts; 
 

3. commit best efforts to meet Diverse Firm procurement and contracting goals (inclusive of all 
accepted alternates, actual allowance values, change orders, modifications and amendments) through 
Diverse Firms’ participation; and 

 
4. acknowledge that they have not required Diverse Firms to engage in exclusive relationships with 

them as a condition to their participation in the bid or proposal.   
 
The District places all Vendors on notice that the District will not hire those that engage in restraint of trade or 
attempts to monopolize utilization of Diverse Firms.  



 

 
Diverse Firm Participation Level Goal 
It is the goal of the District to provide an equal opportunity for Diverse Firms to participate in the performance of 
contracts. For qualifying Operations, the District will maintain goals that: 

 10% of the aggregated dollar value of Service Projects, and 
 15% of the aggregated dollar value of Improvement Projects contracts awarded on District Operations 

shall be made to Diverse Firms (collectively, the “Participation Level”). 
 
A Diverse Firm is a firm fulfilling at least one of the following: 

 Maintains one or more of the socio-economic status certifications from a federal, state or local government 
agency or by a third-party certifier (Minority Supplier Diversity Council, National Women Business 
Owners Corporation, Disability: IN, National LGBT Chamber of Commerce, etc.) including, but not 
limited to the following:  

o Disabled-Owned Business Enterprise (DOBE) 
o Disadvantaged Business Enterprise (DBE) 
o Lesbian, Gay, Bisexual, Transgender Business Enterprise (LGBTBE) 
o Minority-Owned Business Enterprise (MBE) 
o Service -Disabled Veteran-Owned Small Business (SDVOSB) 
o Small Business Enterprise (SBE) 
o Women-Owned Business Enterprise (WBE) 
o Veteran-Owned Small Business Enterprise (VOSB) 
o Historically Underutilized Business Zone (HUBZone) 
o 8(a) Business Development Program (8(a)) 

 
 Maintains a physical business location in an Economically Distressed Community. 

 
 Can produce other documentation verifying it qualifies as a Diverse Firm. This is designed to cover sole 

proprietorships, small partnerships, closely held corporations and companies that do not have the 
resources to seek a governmental or third-party certification.  

 
The District and Contractors will use best efforts to utilize Diverse Firms that have provided written evidence 
confirming their status as a Diverse Firm for their performance of Operations contracts consistent with the 
District’s Participation Level goals. No credit will be given for the dollar value of materials, equipment, supplies 
and/or services provided by a Diverse Firm that operates as a pass-through broker. The District reserves the right 
to set specific Diverse Firm percentage goals for each Operations project bid package, based on availability of 
Diverse Firms to perform the work necessary for the project.  
 
Process 
Reasonable efforts will be made by the District and Vendors to seek out Diverse Firms for the procurement of 
goods or services and, in particular, Diverse Firms from the Jurisdiction.  
 
Bidding process 
In submitting a bid/proposal, Vendors shall comply with the following submittal requirements. Failure to submit 
complete information and/or provide documents in accordance with this section shall entitle the District to reject 
the Vendor’s bid/proposal as non-conforming.  
 
Vendors that are Diverse Firms must submit written evidence confirming their status as a Diverse Firm. 
 
Vendors that are not themselves a Diverse Firm must submit with their bid/proposal to the District a sworn 
statement committing them to use specific, listed Diverse Firms if their bid is accepted (a “Utilization Plan”). 
Except in cases where the bidder/proposer has submitted an Exemption Certification in accordance with this 
Program, the Diverse Firm Utilization Plan must commit to the expenditure of a specific dollar amount or 
percentage of final contract amount of participation by each such Diverse Firm included in the Utilization Plan. 



 

The Utilization Plan may include a reduction or exemption request, supplying information as required in this 
Policy.  
 
Process after the contract is awarded 
Upon approval and award of a contract, the Contractor will maintain the Participation Level approved in its 
contract, as may be amended from time to time in writing by the District, during Contractor’s performance of the 
Operations work or services.  
 
If the contract includes a Utilization Plan, the Contractor shall prepare and submit to the District a Diverse Firm 
Utilization Form with each invoice or pay application that includes payment to a Diverse Firm during that billing 
cycle. Failure to submit the required form to the District may result in delay of payments. 

Any changes in the qualifying status of the Diverse Firm under this program shall be reported to the District 
immediately.  

The District shall be entitled to request, and the Contractor will submit to the District, a copy of its executed 
Diverse Firm subcontract within fifteen (15) days after the District makes a written request.  

If, during the performance of an Operations contract, the Contractor is not in compliance with the Participation 
Level approved in its contract, fails to provide adequate documentation of compliance, or submits any 
documentation regarding a Diverse Firm that contains false, misleading or fraudulent information, the District 
may take one or more of the following actions:  
 

1. Withhold payments on the contract and/or pay Contractor’s subcontractors directly while withholding 
overhead and profit of the Contractor. 

2. Terminate the Contractor’s contract, in whole or in part, for cause. 
3. Deny participation on other portions of the Operations and/or in any future contracts awarded by the 

District.  
4. Any other remedy available to the District at law or in equity. 

If any document or statement submitted to the District or Contractor by a Diverse Firm contains false, misleading 
or fraudulent information, the District will require the Contractor to terminate the Diverse Firm and make 
reasonable efforts to identify and engage a qualified Diverse Firm as its replacement.  

Exemption Certification 
The District and Vendors will make every effort to include as much Diverse Firm participation as possible. 
However, if any of the following criteria identified below are met, the project/contract dollars or portion of a 
project/contract dollars will be exempt from Participation Level goals.   

 
1. The procurement of insurance and office necessities, including, but not limited to, software, hardware, 

and technology, or other services and the payment of government-imposed fees, taxes, and permitting. 
2. The procurement of materials, labor, equipment or goods uniquely designed for the needs of the 

baseball park facility. 
3. The cost to utilize a Diverse Firm would be unreasonably higher and financially burdensome. 
4. Despite efforts to solicit participation, there was no response from a Diverse Firm capable of 

supplying the required goods, materials or performing the type of work requested.  
 
If any of the criteria in categories 2 – 4 above are met, the Vendor is responsible for submitting the Exemption 
Certification form, a Certification of Good Faith Effort and, if requested by the District, supporting documentation 
which demonstrated the identified Good Faith Efforts attempted. The supporting documentation may include e-
mail correspondence, physical correspondence, pre-proposal notices, newspaper advertisements, etc. 



 

demonstrating the lack of response, or detail justifying why the Diverse Firm respondents were not capable of 
performing the work or that the costs were excessive.  

 
Definitions 
In addition to those definitions set forth elsewhere in this document, when used in this Program, the following 
terms (whether used in singular or plural tense) shall have the meanings identified below:  
 
Bid / Proposal: Offer to provide goods and/or services for a specified price. 
Contractor: All construction contractors and Service Providers hired directly by the District for any Improvement 
Projects and/or any Service Projects related to the Operations. 
Economically Distressed Community: A geographic area within an “At Risk” or “Distressed” zip code as 
identified by the Distressed Communities Index (DCI) or an equivalent database. 
Participation Levels: The percentage level goals for aggregate participation of Diverse Firms established within 
this Program. 
Reasonable efforts/ good faith efforts: All commercially reasonable efforts necessary and practicable to increase 
the opportunities available in order to meet the applicable Diverse Firm Participation Levels. 
Service Provider: Any architect, engineer, surveyor, environmental analyst, developer, legal, accounting and audit, 
marketing/public communications or other professional service consultant, including District management and 
administrative staff, retained to perform services related to the Operations.  
Vendor: A person or company offering the District a good and/or service for sale. 
 
Forms 

 Diverse Firm Utilization Plan (submitted with Vendor Bid/Proposal) 
 Diverse Firm Utilization Form (submitted with Contractor invoices or pay applications) 
 Exemption Certification (submitted with Vendor Bid/Proposal, if necessary) 
 Certification of Good Faith Effort (submitted with Vendor Bid/Proposal, if necessary) 

 
 
  



 

Wisconsin Professional Baseball Park District 
Diverse Firm Utilization Plan 

 
Purpose: Please complete this form and return with your bid/proposal. Complete a section for each Diverse 
Firm anticipated to contribute to the project. 
 

   
Diverse Firm Name  Contact Name  
Diverse Firm Address  

Total Amount to be Paid 
to Diverse Firm 

 OR Percentage of dollars to 
be Paid to Diverse Firm 

 

Brief description of work to be performed by the Diverse Firm 
 

 
   
Diverse Firm Name  Contact Name  
Diverse Firm Address  

Total Amount to be Paid 
to Diverse Firm 

 OR Percentage of dollars to 
be Paid to Diverse Firm 

 

Brief description of work to be performed by the Diverse Firm 
 

 
 

   
Diverse Firm Name  Contact Name  
Diverse Firm Address  

Total Amount to be Paid 
to Diverse Firm 

 OR Percentage of dollars to 
be Paid to Diverse Firm 

 

Brief description of work to be performed by the Diverse Firm 
 

 
 
              
Signature        Title 
 
              
Typed or Printed Name      Date 
 
 
 
 



 

Wisconsin Professional Baseball Park District 
Diverse Firm Utilization Form 

 
Purpose: When a contract includes a Diverse Firm Utilization Plan, the Contractor shall prepare and submit to 
the District a Diverse Firm Utilization Form with each invoice or pay application that includes payment to a 
Diverse Firm during that billing cycle. For questions, please contact Lisa Wozny at (414) 902-4043 or 
lwozny@wibaseballdistrict.com.   
 

Company Name  

P.O. #  

 
 

  
Diverse Firm Name  

Services provided by Diverse Firm  

Amount Paid to Diverse Firm  

 
  
Diverse Firm Name  

Services provided by Diverse Firm  

Amount Paid to Diverse Firm  

 
 
              
Signature        Title 
 
              
Typed or Printed Name      Date 
 
 
 
 
 
 
 
 
 
 
 
  



 

Wisconsin Professional Baseball Park District 
Exemption Certification 

   
To request an exemption, please initial and date the box to the left of the applicable category, identify the 
qualifying whole project or phase of project, and record the dollar amount associated with each applicable 
section.  
 
Please submit a “Certification of Good Faith Effort” form, if the cost to utilize a Diverse Firm would be 
unreasonably higher, there were no Diverse Firms which responded, or there were Diverse Firms which 
responded but were not capable of performing the work requested.  
   
 

Category 2 Identify whole project or 
applicable portion of project. Dollar Amount 

Materials, labor, equipment or specialized 
goods unique for the needs of the baseball 
park facility. 

                   
                Entire project.   

 

                Portion(s) of project 
     

Description: 
                                     

 

                Portion(s) of project 
     

Description: 
  

 

                Portion(s) of project 
     

Description: 
 

 

                Portion(s) of project 
     

Description: 
 

 

 
FOR CATEGORIES 3 – 4 PLEASE SUBMIT CERTIFICATION OF GOOD FAITH EFFORT. 
 

Category 3 
The cost to utilize a Diverse Firm would be unreasonably higher and financially 
burdensome. 
 

Category 4 

Despite efforts to solicit participation, there was no response from a Diverse 
Firm capable of supplying the required goods, materials or performing the type 
of work requested.  
 

 
   
   
              
Signature        Title 
 
              
Typed or Printed Name      Date  

 

 

 

 

 

 

 

 



 

Wisconsin Professional Baseball Park District 
Certification of Good Faith Effort  

 
By submitting the signed, the Vendor certifies that the Vendor took the following steps to attempt to obtain 
sufficient Diverse Firm participation to achieve the Participation Level goals.  
 
Upon request, the Vendor shall also submit documentation which demonstrates the identified Good Faith Efforts 
attempted. Documentation includes, but is not limited to, e-mail correspondence, physical correspondence, pre-
proposal notices, newspaper advertisements, etc. 
 
Initial and date the box to the right of each effort that was undertaken. 
 

Good Faith Efforts Initial 
Delivered written notice of subcontracting opportunities on eligible contracts to the appropriate 
and industry-specific Diverse Firms. 

 

Utilized local or targeted newspapers, periodicals and diverse firm focused associations and 
websites for notice purposes regarding subcontracting opportunities. 

 

Responded to requests for information from Diverse Firms regarding the bid / proposal.  

Divided tasks within the eligible contract, in accordance with normal industry practice, into 
small, economically feasible segments that can be performed by Diverse Firms. 

 

Developed internal management policies and procedures within the company that are designed 
to assist in achieving Diverse Firm participation on contracts. 

 

Attempted to negotiate, in good faith, with a Diverse Firm to provide goods or services related 
to this contracting opportunity. 

 

Documented and maintained accurate and accessible records of such Good Faith Efforts to 
utilize Diverse Firms. 

 

Ensured that written notices contain the following: 
  
 adequate information about the plans, specifications, and relevant terms and conditions of 

the contract and about the work to be subcontracted to, or the goods to be obtained from, 
subcontractors and suppliers;  
   

 a contact person with the proposer’s office to answer questions;  
 
 information regarding the proposer’s bonding and insurance requirements; and 

 
 the last date for receipt by the proposer of Diverse Firm price quotations. 

 

 

 

 

 

OTHER:  

  

 
              
Signature        Title 
 
              
Typed or Printed Name      Date 



 

    

APPENDIX D 
 

2024 Milwaukee Brewers Baseball Schedule 
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7:10 7:10 1:10

1:10

1:10 7:10 7:10 7:10 1:10 7:10 6:10

7:10 6:10

25 26 27 28 29 30 31

18 19 20 21 22 23 24

11 12 13 14 15 16 17

4 5 6 7 8 9 10

1 2 3

OAK CIN CIN

STL STL STL OAK OAK

WSH ATL ATL ATL

WSH WSH

SF SF SF

CLE

CIN LAD LAD LAD LAD CLE CLE

CIN CIN

SUN MON TUE WED THU FR I SA T

1:10

7:10 7:10 1:10 7:10 3:10

1:10

7:10 7:10 1:10 7:10 3:10

1:10

3:10

23 24 25 26 27 28 29

30

16 17 18 19 20 21 22

9 10 11 12 13 14 15

2 3 4 5 6 7 8

1

SD

LAA LAA LAA SD SD SD

DET

PHI PHI PHI DET DET

TEX TEX TEX CHC CHC

CHC

CIN

TOR TOR TOR CIN CIN

CWS

CWS

SUN MON TUE WED THU FR I SA T

2:10

1:10 7:10 6:10

6:40 6:40 6:40 6:40 7:10 6:10

TBD 6:40 6:40 7:10 6:10

1:10

29 30

22 23 24 25 26 27 28

15 16 17 18 19 20 21

8 9 10 11 12 13 14

1 2 3 4 5 6 7

PIT PIT PIT

ARI

SF SF SF ARI ARI

CIN

NYM

ARI NYM NYM

PHI PHI PHI ARI ARI ARI

COL

STL STL STL COL COL

SUN MON TUE WED THU FR I SA T

     HOME          AWAY     All times CT. Game dates subject to change.           

MARCH/APRIL

JULY

MAY

AUGUST

JUNE

SEPTEMBER


