



**REQUEST FOR PROPOSALS FOR  
BROADCAST INFRASTRUCTURE REPLACEMENT**

**ADDENDUM #1  
July 26, 2024**

**1) Milestone dates are updated to the following:**

<b>Milestone</b>	<b>Date</b>
Mandatory pre-bid meeting	July 22, 2024
RFP questions due	August 9, 2024
RFP response to questions posted	August 13, 2024
RFP bids due	August 23, 2024
Interviews / Scoping Meetings (Virtual)	Week of August 26, 2024
Contract awarded to selected Contractor *	Week of September 2, 2024
Full access to begin Work	Completion of baseball season
Contract Substantial Completion Date	February 21, 2025
Contract Guaranteed Completion Date	March 21, 2025
Contract Final Acceptance Date	May 15, 2025

Bids are due by **5:00 PM (CT) on Friday, August 23, 2024.**

Any and all questions related to this RFP must be submitted in writing to Shannon Schwingle at [sschwingle@thesigmagroup.com](mailto:sschwingle@thesigmagroup.com) no later than **5:00 pm CT August 9, 2024.** Written responses to questions will be posted on the District’s website ([www.wibaseballdistrict.com](http://www.wibaseballdistrict.com)) no later than **5:00 pm CT on August 13, 2024.** Please check the website periodically since a preliminary response to questions may be posted sooner than August 13, 2024.

- 2) Addendum #1 adds to the scope of work and details are included in the updated Broadcast Cable Drawing documents. This addendum updates the *Appendix B\_Broadcast Cable Drawings Part 1* and *Appendix B\_Broadcast Cable Drawings Part 2.*
- 3) The *Excel Bid Form* has been updated to reflect the Addendum #1 scope of work changes.