



ADDENDUM #1

Date: 10/29/2024

NORTH DOCK CMU WALL MODIFICATIONS AND FLOOD GATE INSTALLATION

SCHEDULE

The District anticipates notifying the selected Contractor and issuing a contract for the Work the week of November 11, 2024. All block wall modifications and preparation work for the flood gate and door installations shall be completed no later than January 31, 2025. Receipt of the owner-supplied flood gates and doors is expected in February or March 2025. Work to install those shall be completed as soon as they arrive, and no later than March 14, 2025. If temperatures prohibit the installation of the waterproof membrane, installation of the waterproof membrane shall occur no later than March 31, 2025.

SCHEDULE OF VALUES

Bidding Contractors must submit a scheduled of values with their bid.