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INTRODUCTION 
The Wisconsin Professional Baseball Park District (“District” or “Owner”) is a special district that 
is a local unit of government, a body corporate and politic that is separate, distinct and independent 
from the state. The District is charged with the oversight and monitoring of planning, financing, 
designing, constructing, commissioning, operating and maintaining a major league baseball 
facility, American Family Field, that is the home of the Milwaukee Brewers (“Team”), in 
Milwaukee, Wisconsin.  
 
The District is seeking bids from qualified contractors (“Contractor”) to replace fire smoke 
dampers at American Family Field (“Work”). 
 
Work shall be in full accordance with the documents within this RFP, including any addenda and 
written response to questions issued and in full accordance with manufacturer’s instructions. 
Please see Appendix A for detailed scope of work, including drawings and specifications.  
 
OVERVIEW  
Bids should be submitted using the Bid Forms included in this RFP. Bidding Contractors are 
required to visit the site and observe and measure all areas as part of this bid. See site access 
information below.  
 
The Sigma Group will serve as Project Administrator on this project.  

 
Shannon Schwingle, Project Administrator 
414-550-9830 
sschwingle@thesigmagroup.com  

 
Bids should be written to the attention of: 
Wisconsin Professional Baseball Park District 
Attn: Shannon Schwingle 
American Family Field 
1 Brewers Way 
Milwaukee, WI 53214  
 
Bids can be emailed to: sschwingle@thesigmagroup.com  
 
Contractors will receive an email confirming receipt of the bid. Bids are due by 5:00 PM (CT) on 
Thursday, August 28, 2025.  
 
This RFP may be amended by the District in response to need for further clarification, 
specifications and/or requirement changes, new opening date, etc.  Amendments will be posted on 
the District’s website at www.wibaseballdistrict.com. It is the responsibility of the bidding 
Contractors to check this website for any future amendments, questions, revisions, etc., prior to 
the opening date and return with the response. Failure to do so may result in your bid being 
rejected. The District reserves the right to (i) reject any and all bids for any reason or no reason at 
all; (ii) disregard all non-conforming, non-responsive or conditional bids; or (iii) waive any and 
all bid irregularities or informalities and make an award as if the irregularities or informalities did 
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not exist. Contractors will not be compensated for any costs or expenses incurred in the preparation 
of their bid. 
 
Any and all questions related to this RFP must be submitted in writing no later than 5:00 pm (CT) 
on Thursday, August 21, 2025, to the Project Administrator, Shannon Schwingle, at 
sschwingle@thesigmagroup.com. 
 
Responses to questions will be posted on the District’s website (www.wibaseballdistrict.com) no 
later than 5:00 pm (CT) on Monday, August 25, 2025.  Please check the website periodically 
since a preliminary response to questions may be posted sooner than August 25, 2025. 
 
A copy of the Wisconsin Professional Baseball Park District standard General Conditions to 
Construction Services Contract is included in Appendix B. A contract with these terms and 
conditions will be presented to the selected Contractor for signature. Bidding Contractors are 
required to return any exceptions to these standard Terms and Conditions with their bid. Any 
exceptions to contract terms will be taken into consideration when bids are reviewed. 
 
PREBID MEETING 
While the District has provided certain as-built drawings as part of this RFP, they should not be 
relied upon for completeness. Bidding Contractors are required to visit the site and observe and 
measure all areas as part of this bid. A mandatory pre-bid meeting and walkthrough will be 
held at American Family Field on Tuesday, August 19, 2025 at 9:30 am (CT). The pre-bid meeting 
details are included in Appendix E.  
 
SCOPE OF WORK 
See Appendix A for drawings, and specifications. All work and materials shall conform in every 
detail to the scope, drawings and specifications. If there is a conflict within or between the any of 
the RFP documents involving an obligation, a duty, or the quality or quantity of Work required, 
then the document imposing the most stringent obligation or duty and the highest quality or 
greatest quantity shall control. All quantities are to be field measured and verified by the bidding 
Contractor. 
 
SCHEDULE 
 

Milestone Date 
Mandatory pre-bid meeting August 19, 2025 
RFP questions due  August 21, 2025 
RFP response to questions posted August 25, 2025 
RFP bids due August 28, 2025 
Contract awarded to selected Contractor * Week of September 1, 

2025 
Substantial completion, including all testing and 
commissioning** 

To be discussed with 
selected Contractor 

 
* A copy of the Wisconsin Professional Baseball Park District standard General Conditions to 
Construction Services Contract is included in Appendix B. 
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** Work must be coordinated around events at the ballpark and site. The 2025 Milwaukee Brewers 
Baseball Schedule is included in Appendix C. 
 
ACCURACY 
This RFP may include errors, omissions, or deficiencies, and the accuracy and completeness of 
this document and related documents are not guaranteed. In the event such errors, omissions, or 
deficiencies are discovered by the Contractor, the Contractor shall promptly notify the District in 
writing within seventy-two (72) hours of discovery. The Contractor shall abide by and comply 
with the true intent and meaning of the requirements as stated herein and shall not avail itself of 
any apparent error or omission, should any exist. Further, by submitting a Bid, Contractor warrants 
that all items to be supplied under any resultant contract shall, unless otherwise agreed by the 
Owner, meet the performance requirements set forth in this RFP.  
 
PERMITS AND REGULATIONS  
Bidder shall include in their bid all costs necessary to comply with all applicable laws, ordinances, 
rules and regulations. All work for the project must be performed in accordance with all federal, 
state, and local laws, ordinances, and rules and regulations relating to the work. Where the bid 
documents exceed these requirements, the bid documents shall govern. In no case shall work be 
installed contrary to or below the minimum legal standards.  
 
BIDDING CONTRACTOR’S REPRESENTATION 
By submitting a bid, each Contractor certifies that it has examined and fully comprehends the 
requirements and intent of this RFP. By submitting a bid, each Contractor further certifies that, 
prior to submitting its bid, it has visited the site and examined all conditions affecting the Work 
and proposes to furnish all labor, materials, equipment and supplies necessary for, or incidental to, 
the proper execution of the Work.  

 
CONDITIONS OF WORK 
Access to American Family Field will be subject to standard building access regulations in place 
at that time. The selected Contractor will be provided with parking at American Family Field. 
 
PROTECTION OF WORK AND PROPERTY 
Contractor shall continuously maintain adequate protection of all work from damage and shall 
protect Owner from injury or loss arising in connection with the Contract. Contractor shall make 
good any such damage, injury, or loss and shall adequately protect adjacent property.  
 
Contractor shall take all necessary precautions for the safety of employees on the project, and shall 
comply with all applicable provisions of federal, state, and local safety laws and building codes to 
prevent accidents or injury to persons on, about or adjacent to the premises where the work is being 
performed. Contractor shall erect, and properly maintain at all times as required by the conditions 
and progress of the work, all necessary safeguards for the protection of workers and the public and 
shall post danger signs warning against, without limitation, hazards created by such features of 
construction as protruding nails, hoists, scaffolding, and falling materials. Contractor shall provide 
and maintain flags, danger signs, barricades, rails, etc., as required to for safety. Job site safety is 
the sole responsibility of the Contractor.  
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Contractor shall be responsible for all erosion control necessary for the Work. This shall include, 
but not be limited to, inlet covers. 
 
DIVERSE FIRM PARTICIPATION 
The District has a goal to achieve 15% participation by Diverse Firms as outlined in the 06/09/2020 
Diversity Contracting Program. A copy can be found in Appendix D and on the Project 
Participation Committee tab on the Wisconsin Professional Baseball Park District website 
(www.wibaseballdistrict.com). Bidders must review and complete the form(s) as appropriate and 
submit with their bid documents.  Failure to do so may result in your response being rejected. 
 
WARRANTY 
Contractor Warranty 
In addition to all applicable manufacturer warranties, Contractor shall supply the Owner with a 
workmanship warranty that is in effect for a period of one (1) year from the substantial completion 
date. In the event any work related to the scope of work is found to be defective or otherwise not 
in accordance with Contract documents within the Contractor warranty term, the Contractor shall 
repair that defect at no cost to the Owner and within a manor deemed acceptable by the Owner.  
A version of this Contractor Warranty shall be provided to the Owner as part of this bid 
process.  
 
TAXES 
This project is Sales & Use Tax Exempt (CES Number 008-0000051268-04). A Wisconsin Sales 
and Use Tax Exemption Certificate will be provided to the selected Contractor. 
 
CLOSEOUT REQUIREMENTS 
The selected Contractor shall submit the following to the Project Administrator as part of project 
closeout, in addition to completing the closeout items as listed in the specifications. The Project 
Administrator must approve these items prior to recommending final payment to the District. 

 
1. Final conditional lien waiver 
2. As-built drawings 
3. O&M manuals 
4. Contractor’s labor warranty 
5. Manufacturer’s warranty 
6. Completion of all punch-list items and training 

 
APPENDICES 

A. Scope of Work 
B. Wisconsin Professional Baseball Park District standard General Conditions to 

Construction Services Contract  
C. Current 2025 Milwaukee Brewers game schedule 
D. Diversity Contracting Program 
E. Mandatory Pre-bid Meeting Details 
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This bid form must be signed by a person authorized to legally bind the Contractor. By submitting 
this bid, the Contractor agrees that the fixed price contained herein shall remain firm for a period 
of 30 days from the due date of this RFP. 

 
BID FORMS 

 
NAME OF COMPANY      ______(Affix Corporate 
          Seal if Applicable) 
 
STREET ADDRESS         
 
 
CITY STATE ZIP CODE        
 
 
TELEPHONE NUMBER        
 
 
E-MAIL ADDRESS         
 
 
SIGNATURE          
 
 
TYPE NAME AND TITLE        
 
 
DATE           
 
I. LUMP SUM BASE BID #1 – FIRE SMOKE DAMPER REPLACEMENT 
In accordance with all Bidding Documents, Conditions, General Requirements, and Addenda, 
provide all necessary labor, materials, tools, equipment, supplies, and supervision necessary to 
perform all Work required for the fire smoke damper replacement at American Family Field. 
 
Lump Sum  
Amount $                  Dollars  $     
   (Words) U.S. Funds     (Figures) U.S. Funds 
 
II. UNIT COST – LABOR RATE AND MATERIAL / EQUIPMENT MARK-UP 
Provide labor rates for any additional work requested and % of mark-up above cost on any 
additional materials or equipment requested.  
 
Regular Labor Rate 
$ Per Hour:        Dollars  $     
   (Words) U.S. Funds     (Figures) U.S. Funds 
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Overtime Labor Rate 
$ Per Hour:       Dollars  $     
   (Words) U.S. Funds     (Figures) U.S. Funds 
 
Material Mark-Up 
% Above Cost:          %   
   (Words)      (Figures)  
 
 
Equipment Mark-Up 
% Above Cost:          %   
   (Words)       (Figures)  
 
 
III. CONTRACTOR WORKMANSHIP WARRANTY 
Attach a sample of the one year contractor workmanship warranty. 
 
 
IV. DIVERSE FIRM PARTICIPATION 
Attach a completed “Diverse Firm Utilization Plan” or, if necessary, the “Exemption Certification” 
and “Certification of Good Faith Effort” to this bid form. Forms can be found in Appendix D.  
 
Signature           
 
Title            
 
 
V. ADDENDUM(S) RECEIVED 
Acknowledge receipt of each Addendum issued for this RFP. 
 
Addendum(s) Received (insert #s)        
 
Signature           
 
Title            
 
 

VI.  GENERAL CONDITIONS TO CONTRUCTION SERVICES CONTRACT RECEIVED  
Acknowledge receipt AND acceptance of the General Conditions to Construction Services 
Contract issued with this RFP OR exceptions attached hereto. Any exceptions to contract terms 
will be taken into consideration when bids are reviewed. 
 
 
Signature           
 
Title            
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APPENDIX A 
 
 

Scope of Work  

See separate document for Appendix A
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APPENDIX B 
 
 

Wisconsin Professional Baseball Park District  
standard General Conditions to Construction Services Contract 



GENERAL CONDITIONS TO 
CONSTRUCTION SERVICES CONTRACT 

WISCONSIN PROFESSIONAL BASEBALL PARK DISTRICT (“DISTRICT”)               

Article 1  GENERAL PROVISIONS 

1.1 The Contract  
 

The Contract represents the entire agreement between the parties and supersedes all prior negotiations, 
representations or agreements, either written or oral. The Contract may be amended or modified only 
by a written modification signed by authorized representatives of both parties. 
 

1.2 The Contract Documents 

The Contract shall consist of these General Conditions, a signed Purchase Order issued by the District, 
a signed accepted bid or proposal, drawings, shop drawings, specifications, schedule and addenda, as 
applicable (collectively, the "Contract Documents"). The intent of the Contract Documents is to 
include all items necessary for the proper execution and completion of the Work by the Contractor.  
Where there is conflict in provisions between general provisions in individual contract documents, the 
terms and conditions of these General Conditions shall control. In case of any conflict in provisions in 
the individual contract documents that are specific to the Work, (e.g., specifications, deadlines, etc.), 
the most stringent specification and earliest deadlines shall govern. 

1.3 The Ownership of Contract Documents 

All documents, reports, data, drawings, specifications and other materials prepared by the Contractor 
for performance of the Work (the "Documents") are instruments of the Contractor’s Work, and are 
for use solely with respect to this Project. All Documents shall be the property of the District, or, 
where applicable, of the Brewers ("Instruments of Service"). Upon payment of all sums approved by 
the District as being due the Contractor, the District, or, where applicable, the Brewers, shall own all 
common law, statutory, and other reserved rights, in addition to the copyrights, in and to the 
Instruments of Service. Contractor shall not withhold delivery of the Instruments of Service on 
account of any dispute with the District, or, where applicable, the Brewers, including a dispute over 
any sums claimed due and owing by Contractor. The Instruments of Service are not to be used by the 
Contractor or any subcontractor on any other project without written consent of the District, or, 
where applicable, the Brewers, which may be withheld in the District’s or the Brewer’s sole 
discretion. 
 

Article 2  THE DISTRICT   

2.1 Duties 

The District shall provide any site information in its possession related to the construction site. Except 
for Permits as defined in Section 3.8 below, the District shall obtain and pay for all necessary 
approvals, easements, special assessments and charges. The furnishing of any information by the 
District shall not relieve Contractor of any duty under the Contract Documents. Contractor shall notify 
the District within three (3) business days following discovery of any discrepancy between the 
information provided and actual site conditions. Failure to notify the District within such time shall 
constitute a waiver of any claim relating to the condition so discovered.  

2.2 Right To Stop Work 
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If Contractor fails to correct Work that is not in accordance with the Contract Documents, or has failed 
to carry out Work in accordance with the Contract Documents, the District may direct Contractor in 
writing to stop the Work, or any part thereof, until the correction is made. 

2.3 Right To Carry Out The Work 

If Contractor neglects or fails to carry out the Work in accordance with the Contract Documents, after 
written notice as set forth in Section 10.7 hereof, in addition to any other rights the District has, the 
District may enter into contracts with other parties to complete, repair or replace the incomplete or 
defective Work, and may deduct from payments then or thereafter due Contractor the cost of correcting 
the deficiencies, including compensation for additional architectural services, legal fees, and other 
expenses that may be made necessary by the default of Contractor. If payments then or thereafter due 
Contractor are not sufficient to cover the costs of correcting the deficiencies, Contractor shall pay the 
District the difference no later than ten (10) days after the District’s demand. Any amount not paid by 
Contractor when and as due shall be subject to interest at the rate of 18% per annum from the due date. 

Article 3  CONTRACTOR 

3.1 Duties 

Contractor shall be responsible for providing all labor and materials as set forth on the accepted 
bid/proposal and in the Contract Documents (Work). Unless specifically excluded from the scope of 
the Work, Contractor shall be responsible for paying for all labor, materials, tools, utilities, 
transportation, as well as taxes thereon, and other facilities and services necessary to properly complete 
the Work. Execution of this agreement by Contractor is a representation that Contractor has studied 
the Contract Documents, visited the site, become familiar with the local conditions, and verified the 
grades, dimensions, elevations, and locations of existing conditions at the site. 

3.2 Subcontracts and Subcontractors 

Contractor shall contract with subcontractors as Contractor deems necessary for completion of the 
Work, and shall be responsible for the Work performed by such subcontractors as though the Work 
was performed by Contractor. Contractor shall provide advance written notice to the District of 
selected subcontractors. The District will provide in writing any reasonable objection to the 
subcontractors. The foregoing notwithstanding, the District shall have no responsibility for the acts, 
omissions or breach of contract of any subcontractor. Every Subcontract shall require the 
Subcontractor to be bound by the terms of the Contract Documents, and to assume to the Contractor 
all obligations and responsibilities, including the responsibility for safety of the Subcontractor’s 
Work, which the Contractor assumes herein to the District. Contractor shall require its subcontractors 
and vendors to provide similar insurance as required and include the District, any mortgagee, and the 
Project Administrator, and their respective successors, as additional insured and hold such parties 
harmless for their negligence. 

3.3 Supervision 

The Contractor shall be responsible for all means and methods of construction of the Work, and shall 
supervise and direct its own employees and all subcontractors, using its best skill and attention. 
Contractor shall be responsible for ensuring the Work, including the Work performed by all 
subcontractors, strictly complies with the Contract Documents. 

3.4 Coordination 
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Certain portions of the Work may be completed by contractors hired directly by the District. Contractor 
shall be responsible for coordinating its Work on the Project, including coordinating deliveries, 
storage, installations, and use of utilities with such contractors. 

3.5 Safety and Security 

Contractor shall comply with all applicable laws, ordinances, rules, regulations, and lawful orders of 
public authorities bearing on the Work, including all applicable safety laws, standards, rules and 
regulations, and shall take all necessary precautions for the safety of, and shall provide all necessary 
protection to prevent injury to, or loss to all persons, the Work, materials, equipment, and other 
property at the site or adjacent thereto. Contractor shall, in the performance of its duties, be responsible 
for initiating, maintaining and supervising all safety precautions and programs, including those 
required by law or in conjunction with any governmental authority. Contractor shall promptly report 
to Project Administrator and the District all accidents arising out of or in connection with the 
performance of the Work, giving full details including statements of witnesses. Contractor shall 
promptly remedy any damage, injury or loss to property, as well as any condition posing undue threat 
of damage, injury or loss, at the site caused by the Contractor, subcontractors, or anyone else directly 
or indirectly associated with such condition. Contractor shall secure the construction site, limiting 
access to authorized personnel only. The use of a drone anywhere on the ballpack site or within the 
ballpark facility requires prior written consent from the District, which may be withheld in the 
District’s sole discretion and may be limited to specific date(s) and time(s) of use. 

3.6 Quality 

Unless specifically provided in the Contract Documents, all materials incorporated into the Work shall 
be new and meet the specifications for the Project. Upon the District’s request, Contractor shall 
promptly provide the product labels and delivery slips for materials incorporated into the Work. 

3.7 Warranty 

Contractor warrants that: (1) materials and equipment furnished by Contractor will be of good quality 
and new; (2) the Work will be free from defects in workmanship, material, and design; (3) the Work 
will conform to the applicable specifications, drawings, designs, samples, and other requirements of 
the Contract Documents; (4) the Work will be fit for their intended purpose and operate as intended; 
(5) be free and clear of all liens, security interests or other encumbrances; (6) not infringe or 
misappropriate any third party’s patent or other intellectual property rights; and (7) it shall perform the 
Work using personnel of required skill, experience and qualifications and in a professional and 
workmanlike manner in accordance with best industry standards for similar services and shall devote 
adequate resources to meet its obligations hereunder and under any Contract Documents. These 
warranties survive any delivery, inspection, acceptance, or payment of or for the Work by the District. 
Contractor warrants that the Work shall be free from defects in material and workmanship arising from 
normal usage for a period of one year from the Substantial Completion Date and that its Work will be 
free from defects in workmanship, design and material until the end of the Term, or for one year, 
whichever is later. Establishment of this one year period period for correction of defective Work does 
not affect or in any way limit the applicable statutory limitations or statute of repose periods. Upon 
written notice from the District, Contractor shall, at its option, repair or replace the defective Work or 
re-perform defective services. These warranties do not extend to any Work or services that have been 
abused, altered, misused, or repaired by the District or third parties without the supervision of and 
prior written approval of Contractor; or if Contractor serial numbers or warranty date decals have been 
removed or altered. The District must promptly report any failure of the equipment to Contractor in 
writing. 
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The warranties set forth in this Section 3.7 are cumulative and in addition to any other warranty 
provided by law or equity. Any applicable statute of limitations runs from the date of the District’s 
discovery of the noncompliance of the Work or services. If Contractor installs or furnishes a piece of 
equipment under the Contract, and that equipment is covered by a warranty from the manufacturer, 
Contractor will transfer the benefits of that manufacturer’s warranty to the District if the Contract with 
the District terminates before the equipment manufacturer’s warranty expires. 

3.8 Permits 

Contractor shall pay for and obtain all building permits, governmental fees, licenses and inspections 
necessary for proper completion of the Work (collectively, "Permits"). Contractor shall give all 
required notices to all governmental agencies having jurisdiction over the Work. 

3.9 Hot Work 

Contractor acknowledges and agrees that if any Hot Work (any operation involving open flames or 
producing heat and/or sparks conducted outside a Hot Work Designated Area) is required as part of 
the Work, a Hot Work Permit provided by FM Global will be required prior to commencement of any 
Hot Work. Contractor further acknowledges and agrees that it will be required to either: (1) bring a 
completed Hot Work Permit to American Family Field, or (2) complete a Hot Work Permit at 
American Family Field on the date which Work is to be provided.  

3.10 Construction Site Pollution Control 

Prior to any land disturbance Work commencement, Contractor shall supply an erosion and sediment 
control plan, details, notes, and necessary sequencing plan to the District that Contractor shall 
implement to comply with the Construction Site Erosion & Sediment Control Standards applicable to 
the Work. The plan shall outline all necessary DNR approved technical standards related to 
erosion/sediment control and/or storm water management that the Contractor will implement, 
maintain, and inspect as required throughout the duration of construction until final restoration (as 
needed) is achieved. The Contractor shall be responsible for the proper design; and the Contractor 
shall be responsible for the proper installation, inspection and repair/maintenance of the 
erosion/sediment control measures and/or storm water management measures and shall document 
records of inspections (on DNR inspection reports: 
http://dnr.wi.gov/topic/stormwater/construction/forms.html) and records of repair/maintenance 
activities in daily logs during the Work in accordance with ch. NR 151 and ch. NR 216, Wisconsin 
Administrative Code. The inspection reports and repair/maintenance logs shall be kept on-site in an 
accessible location along with the approved erosion and sediment control plan, details, notes and 
sequencing plan. 
 
Contractor shall not permit any Hazardous Materials to be deposited, stored, disposed, placed, 
generated, manufactured, buried, refined, transported, treated, discharged, handled, exacerbated, or 
located on District property. Contractor shall promptly notify the District of the discovery of any 
Hazardous Material on the District property, recommend appropriate action, and implement and 
supervise the course of action approved or directed by the District. For purpose of this Contract, 
“Hazardous Materials” means any hazardous, toxic, or harmful substances, wastes, materials, 
pollutants, or contaminants (including, without limitation, asbestos, lead-based paint, polychlorinated 
biphenyls, petroleum products, flammable explosives, radioactive materials, infectious substances, or 
raw materials which include hazardous constituents) or any other substances or materials which are 
included under or regulated by Environmental Laws, or any molds, spores, fungi, or other harmful 
microbial matter. “Environmental Laws” means any federal, state, or local law, rule, or regulation 
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pertaining to environmental regulation, contamination, remediation, or cleanup, including, without 
limitation, the Comprehensive Environmental Response, Compensation and Liability Act of 1980 
(42 U.S.C. § 9601 et seq. and 40 CFR § 302.1 et seq.), the Resource Conservation and Recovery Act 
of 1976 (42 U.S.C. § 6901 et seq.), the Federal Water Pollution Control Act (33 U.S.C. § 1251 et 
seq. and 40 CFR § 116.1 et seq.), those relating to lead based paint, the Hazardous Materials 
Transportation Act (49 U.S.C. § 1801 et seq.), and the regulations promulgated pursuant to said laws, 
all as amended. 
 
 

3.11 Schedule 

If indicated in the Signed Purchase Order or as otherwise required by the Contract Documents, before 
it starts construction, Contractor shall provide to the District and obtain the District’s approval of a 
schedule of performance of the Work, showing the critical path and milestones for completion of the 
Work according to the Contract Documents. The District shall note any deficiencies in scheduling 
prior to accepting the schedule.  

3.12 Clean-Up 

Contractor shall keep the premises and surrounding area free from debris and trash related to the Work.  
Contractor shall be responsible for daily clean-up of construction materials, debris and dust control.  
Upon completion of the Work, Contractor shall provide a final clean-up of all surfaces. 

3.13 Indemnity 

To the fullest extent permitted by law, Contractor shall indemnify, defend and hold harmless the 
District, the Project Administrator, the Milwaukee Brewers Baseball Club, L.P. (the “Brewers”), Major 
League Baseball, and the directors, authorized representatives, consultants and agents of each 
(“Indemnitees”) from and against all claims, liabilities, costs, damages, losses, payments, judgments, 
and expenses including, but not limited to, reasonable attorneys' fees and other litigation expenses 
(collectively, “Losses”), arising out of or resulting from: (a) bodily injury, death of any person, 
sickness, disease, or damage to real property resulting from the willful, fraudulent, or negligent acts 
or omissions of Contractor or Contractor personnel and subcontractors; or (b) Contractor’s breach of 
any representation, warranty, or obligation of Contractor set forth in the Contract (including, without 
limitation, any violation of applicable safety laws described in Section 3.5, above or environmental 
requirements as described in Section 3.10 above). This obligation is in addition to any other obligations 
set forth herein or under applicable law. In claims against any person or entity indemnified under this 
Subsection 3.13 by an employee of the Contractor, anyone directly or indirectly employed by 
Contractor, or anyone for whose acts Contractor may be liable, the indemnification obligation under 
this Section shall not be limited by a limitation on amount or type of damages, compensation, or 
benefits payable by or for the Contractor under workers' or workmen's compensation acts, disability 
benefit acts or other employee benefit acts. 

Contractor shall defend, indemnify, and hold harmless the Indemnitees from and against all Losses 
based on a claim that any of the Work or the District’s receipt or use thereof infringes or 
misappropriates the patent, copyright, trade secret or other intellectual property right of any third party. 
In no event shall Contractor enter into any settlement without the District’s or Indemnitee’s prior 
written consent. 

The provisions of this Section 3.13 will survive the expiration or earlier termination of the Contract. 
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Article 4  PROJECT ADMINISTRATOR 

The District's Project Administrator, or such other person or entity designated by the District ("Project 
Administrator"), will provide administration of the Contract. The Project Administrator will visit the 
site at regular intervals, and based upon the observations made, will evaluate Contractor’s invoice and 
certify the amount due. The Project Administrator will have the authority to reject non-conforming or 
defective Work. The Project Administrator will promptly interpret and advise concerning the 
Contractor’s performance of the requirements of the Contract Documents. 

Article 5  TIME AND SCHEDULE 

TIME IS OF THE ESSENCE as to completion of the Work according to the Contract Documents. If 
Contractor is delayed at any time in the progress of the Work, the time for performance may be 
extended by a revised Purchase Order approved by the District in its sole discretion. Contractor shall 
give notice of the delay within five (5) days of the occurrence giving rise to the delay, stating the period 
of time the occurrence is expected to continue. No other extensions of time shall be approved. The 
date of commencement of the construction ("Commencement Date") and the date upon which 
Contractor shall achieve Substantial Completion ("Substantial Completion Date") are set forth in the 
Purchase Order.  

Article 6   COSTS, PAYMENT AND COMPLETION 

6.1 Contract Sum  

The Contract Sum is the total amount payable by the District to the Contractor for the full and complete 
performance of the Work under the Contract Documents. Without limitation, the Contract Sum 
includes: (i) all subcontractors’ Work (including any mark-up on subcontractors’ Work); (ii) all self-
performed work; (iii) the costs of all materials and supplies; (iv) the costs of all equipment; (v) all 
labor necessary to perform the Work; (vi) the costs of all bonds and insurance required to be furnished 
and/or provided by Contractor under the Contract Documents; (vii) the costs of all Permits; (viii) any 
and all other direct or indirect costs; and (ix) Contractor’s fee, profit and/or recoverable overhead. As 
indicated in the Purchase Order, the Contract Sum shall either be in the form of a "Lump Sum", "Actual 
Cost - Not to Exceed" (which Contractor shall submit to the District), or such other method of payment 
as agreed upon by the District and Contractor. 

6.2 Invoicing 

Contractor shall submit invoice(s) to the District that shall be on a form acceptable to the District. Each 
invoice shall be supported by work logs and other data substantiating the Contractor’s right to payment. 
Contractor shall submit with each invoice a conditional waiver and release of lien for the Contractor 
and for each subcontractor and material supplier who has furnished labor, equipment, materials, or 
services to the Project for the period covered by the invoice. The Project Administrator will review the 
invoice as set forth in Article 4 above, and will authorize payment as long as there are no outstanding 
liens or claims and so long as the Work has been performed in accordance with the Contract 
Documents. Contractor shall further warrant that, upon submittal of an invoice: (i) title to all Work 
covered by the invoice will pass to the District no later than the time of payment; and (ii) all Work for 
which invoices have previously been paid by the District shall be paid to all subcontractors to whom 
payments are due and that the Project is free and clear of any and all liens, claims, security interests or 
other encumbrances adverse to the District. All invoices will be delivered via email and are due net 30 
days from of the District’s receipt of the invoice, including all required supporting documentation, 
except for any amounts disputed by the District in good faith. The parties shall seek to resolve all such 



 
 

7 
 

disputes expeditiously and in good faith. Contractor shall continue performing obligations 
notwithstanding any such dispute.  

6.3 Progress Payments 

Neither the District nor the Project Administrator shall be responsible for direct payment of any monies 
to subcontractors or material suppliers. Issuance of a Certificate for Payment, or occupancy or use of 
the Project by the District, shall not constitute acceptance of Work that is not in conformance with the 
requirements of the Contract Documents. Notwithstanding the above, the District reserves the right to 
make payments in the event of any default by the Contractor to any subcontractor in such amount as 
the District determines necessary to protect the District’s interests from lien or other claim. Payment 
of any such amounts directly to a subcontractor shall be credited against amounts otherwise due 
Contractor. 

6.4 Substantial Completion 

Substantial Completion occurs when the Work is sufficiently complete in accordance with the Contract 
Documents such that the District can occupy or use the Work for its intended purpose and when all 
required occupancy permits have been issued and delivered to the District. Upon Substantial 
Completion, as determined by the Project Administrator, the District shall make payment, excepting 
only such Work as required to complete the punch list. When Contractor Substantially Completed the 
Work in all material respects, Contractor shall notify the District in writing of such completion.  
Contractor shall promptly meet with the District after the date of Contractor’s notice of its completion 
of the Work to inspect the premises and prepare with the District a “punch list” of corrections of 
construction that are required to cause any applicable portion of the Work to conform with the Contract 
Documents in all material respects. Contractor shall within fifteen (15) days cause all items on the 
punch list to be completed or remedied. 

6.5 Final Completion 

Upon receipt of a final invoice, the Project Administrator will inspect the Work, and if the Project 
Administrator finds the Work acceptable and the Contract fully performed, will approve final payment.  
Final payment shall not become due until the Contractor submits to the District release and final lien 
waivers satisfying all obligations, claims, security interests, or other encumbrances arising out of the 
Contract, together with all warranties, guarantees, record documents including all drawings, plans, 
specifications, maintenance manuals, or other documents provided by the Contractor or material 
suppliers. Acceptance of final payment by the Contractor shall constitute a waiver of all claims by the 
Contractor except those previously made in writing and unsettled as of the time of the final invoice 
submittal. 

Article 7 CHANGES IN THE WORK 

Changes in the Work shall be accomplished only through a revised Purchase Order. Contractor shall 
provide documentation justifying the adjustment to the Contract Sum before commencement of any 
Work specified in the revised Purchase Order. Any request for an extension of Contract Time shall be 
accompanied by a revised schedule for performance of the Work, showing both the original schedule 
and revisions, as well as the effect of the requested extension. Contractor shall not be entitled to 
compensation for additional work performed prior to receipt of a fully executed revised Purchase 
Order, which shall be at the District’s sole discretion. 

Article 8  INSURANCE AND BONDS 
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The Contractor shall purchase and maintain, at its expense, a policy covering the Work to be performed 
hereunder for the Contractor’s negligent acts, errors and omissions in the amounts set forth on Exhibit 
A attached hereto. Contractor shall keep this policy in force for not less than three (3) years after the 
completion of the Work under the Contract. 

The Contractor shall also procure and maintain during the life of the Contract the following types of 
insurance: (i) Workers’ Compensation Insurance; (ii) Employer’s Liability Insurance; (iii) 
Commercial General Liability Insurance; and (iv) Commercial Automobile Liability Insurance, all in 
accordance with the amounts and other requirements set forth in Exhibit A attached hereto and 
incorporated herein. 

Prior to the Commencement Date of the Work, Contractor shall provide to the District certificates of 
insurance evidencing the foregoing coverages. Each policy maintained by the Contractor pursuant to 
this Article 8 shall comply with the requirements in Exhibit A and provide that it will not be canceled 
or materially altered without thirty (30) days advance written notice by mail to the District mailed to 
the address indicated herein, and the policies or certificates of insurance shall so state. 

Article 9  TERMINATION 

9.1 Termination By Contractor 

Contractor may terminate the Contract upon occurrence of any of the following: 

1. issuance of a court or other public authority order stopping all Work; 

2. an act of government declaring all Work is to stop; or 

3. failure of the District to make payment upon an invoice validly approved by the 
Project Administrator within thirty (30) days of approval, which failure continues for 
a period of seven (7) days after written notice from Contractor to the District. 

Upon such termination, the Contractor shall be compensated for all Work completed to the date of 
termination. Contractor shall not be entitled to any anticipated profits, consequential damages, or 
mobilization expenses. 

9.2 Termination By the District For Cause 

The District may terminate the Contract if the Contractor: 

1. repeatedly (more than 1 time) refuses or fails to adequately supply properly skilled 
labor or materials; 

2. fails to make payments to subcontractors for materials or labor in accordance with the 
respective subcontract agreements; 

3. disregards laws, ordinances, rules regulations or orders of any public authority having 
jurisdiction over the Project;  

4. breaches any provision of the Contract Documents; 

5. becomes insolvent; or 
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6. becomes the subject of a bankruptcy filing, a receivership, voluntary or involuntary, 
a composition or any other proceeding designed for the benefit of creditors generally 
or specifically that is not dismissed within 60 days of filing. 

Without regard to the remedies at law or as stated herein, after a seven (7) day notice to Contractor of 
any cause set forth above, the District may terminate the Contract and exercise its rights as set forth 
within Article 2 herein. The District may termiate the Contract immediately in the event subpart 5 or 
6 above becomes applicable.  

9.3 Termination By The District For Convenience 

Notwithstanding any other provision to the contrary in the Contract Documents, the District may 
terminate the services of the Contractor and the Work by giving Contractor seven (7) days prior written 
notice. In such event, the Contractor shall be entitled to payment for all Work completed, but for no 
other compensation or damages. 

Upon expiration or termination of the Contract for any reason or no reason, Contractor shall: (i) deliver 
to the District all documents, work product, and other materials, whether or not complete, prepared by 
or on behalf of Contractor in the course of performing the Work; (ii) return to the District all District-
owned property, equipment, or other materials in its possession or control; (iii) remove any Contractor-
owned property, equipment, or materials located at the District’s locations; and (iv) provide reasonable 
cooperation and assistance to the District upon the District’s written request in transitioning the Work 
to an alternate service provider. 

9.4 Suspension By The District 

The District may order the Contractor to suspend, delay or interrupt the Work for a period of time as 
the District may direct. In such event, the Contract Sum and Contract Time shall be adjusted if 
necessary pursuant to the provision of Article 7 herein. 

9.5 No Suspension by Contractor 

Under no circumstances shall the Contractor suspend the Work without the prior, written consent of 
the District, which may be withheld in the District’s sole discretion. 

Article 10  MISCELLANEOUS PROVISIONS 

10.1 Applicable Law. The Contract is entered into and shall be interpreted in accordance with the laws of 
the State of Wisconsin, without regard for conflict of laws principles.  

10.2 Any legal suit, action, or proceeding arising out of or related to the Contract or the Services provided 
hereunder shall be instituted exclusively in the federal courts of the United States or the courts of 
Wisconsin, in each case located in the City of Milwaukee and County of Milwaukee, and each party 
irrevocably submits to the exclusive jurisdiction of such courts in any such suit, action, or proceeding. 
The parties hereby waive any claims or defenses that venue in such jurisdiction is inappropriate, 
inconvenient or wrongful. EACH PARTY IRREVOCABLY AND UNCONDITIONALLY WAIVES 
ANY RIGHT IT MAY HAVE TO A TRIAL BY JURY IN RESPECT OF ANY LEGAL ACTION 
ARISING OUT OF OR RELTATING TO THE CONTRACT OR THE TRANSACTIONS 
CONTEMPLATED HEREBY. 
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10.3 If any term or provision of the Contract is invalid, illegal, or unenforceable, such invalidity, illegality, 
or unenforceability shall not affect any other term or provision of the Contract or invalidate or render 
unenforceable such term or provision. Upon such determination that any term or other provision is 
invalid, illegal, or unenforceable, the parties hereto shall negotiate in good faith to modify the Contract 
so as to effect the original intent of the parties as closely as possible in a mutually acceptable manner 
in order that the transactions contemplated hereby be consummated as originally contemplated to the 
greatest extent possible. 

10.4 No waiver by any party of any of the provisions hereof shall be effective unless explicitly set forth in 
writing and signed by the party so waiving. Except as otherwise set forth in the Contract, no failure to 
exercise, or delay in exercising, any rights, remedy, power, or privilege arising from the Contract shall 
operate or be construed as a waiver thereof; nor shall any single or partial exercise of any right, remedy, 
power, or privilege hereunder preclude any other or further exercise thereof or the exercise of any 
other right, remedy, power, or privilege. 

10.5 Except as set forth herein, this Agreement shall be binding upon all successors and heirs of the 
respective parties. The foregoing notwithstanding, other than the right to subcontract the Work, the 
Contractor may not assign the Contract Documents to any third party without the prior written consent 
of the District, which the District may withhold in its absolute discretion. 

10.6 Remedies 

In addition to all rights and remedies available under law, the District may set off any and all damages 
for which Contractor is liable under the Contract Documents. The prevailing party in any dispute 
between the District and Contractor shall be awarded its costs and expenses, including reasonable 
attorney’s fees. 

10.7 Notice 

All notices, requests, consents, claims, demands, waivers, and other communications hereunder shall 
be in writing and shall be deemed to have been given (a) when delivered by hand (with written 
confirmation of receipt); (b) when received by the addressee if sent by a nationally recognized 
overnight courier (receipt requested); or (c) on the third day after the date mailed, by certified or 
registered mail, return receipt requested, postage prepaid or when actually received. Such 
communications must be sent to the respective parties at the last known registered address of such 
party (or at such other address for a party as shall be specified in a notice given in accordance with this 
Section 10.7). 

10.8 The Contract may be signed in two or more counterparts. When at least one such counterpart has 
been signed by each party, the Contract shall be deemed to have been fully executed and each 
counterpart shall be deemed to be an original and all counterparts taken together shall be one and the 
same Contract. The Contract may be signed by e-mailed or other electronic signatures (e.g., 
DocuSign) and e-mail or such other electronic signatures hereon shall be deemed originals for all 
purposes. 

10.9 Each party signing the Contract, including these Terms and Conditions, represents and warrants: (i) 
they have read and understand the Contract;(ii) it has the full right, power, and authority to enter into 
the Contract, to grant the rights and licenses granted hereunder and to perform its obligations 
hereunder, and (iii) when executed and delivered by such party, the Contract will constitute the legal, 
valid, and binding obligation of such party, enforceable against such party in accordance with its 
terms. 
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10.10 Each party shall, upon the reasonable request of the other party, execute such documents and 
perform such acts as may be necessary to give full effect to the terms the Contract. 

10.11 The parties are independent contractors, and nothing contained in the Contract shall be construed as 
creating any agency, partnership, joint venture or other form of joint enterprise, employment, or 
fiduciary relationship between them. Neither party shall be authorized to contract for or bind the 
other party in any manner whatsoever. 

Article 11  DISPUTE RESOLUTION 

Should a dispute arise between the District and Contractor during the performance of Work or 
thereafter, the parties shall make a good faith attempt to resolve the dispute amongst themselves within 
ten (10) days of notice of dispute having been given. Notwithstanding the existence of a dispute 
between the parties, Contractor shall be obligated to prosecute the Work in a good and workmanlike 
manner and in accordance with the Contract Documents as long as the District continues to make 
payment of undisputed amounts. Contractor and its subcontractors shall have no right to suspend the 
performance of Work hereunder, or to cause the Work to be delayed because of the existence of a 
dispute. 

The exclusive forum for the resolution of any and all disputes arising under this Contract or in any 
way relating to the Work shall be litigation in Milwaukee County Circuit Court, State of Wisconsin.  
The parties hereby waive any claims or defenses that venue in such court is inappropriate, inconvenient 
or wrongful. 

 Article 12  DEFINITIONS 

12.1 The Work 

The term “Work” means the construction and services required by the Contract Documents, whether 
completed or partially completed, and includes all other labor, materials, equipment and services 
provided or to be provided by the Contractor to fulfill the Contractor’s obligations. 

12.2 The Project 

The “Project” is the total construction of which the Work performed under the Contract Documents 
may be the whole or a part and which may include construction by the Owner or by separate 
contractors. 
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EXHIBIT A 
 

A. Commercial General Liability – Occurrence Basis (including equipment overload): 
            Limits 
 General Aggregate (per project) $2,000,000 
 Products – Completed Operations Aggregate $2,000,000 
 Personal & Advertising Injury $1,000,000 
 Each Occurrence $1,000,000 
 

The policy shall not contain exclusions relating to: contractual liability, independent contractors, or 
explosion, collapse or underground exclusions.  

 
B. Business Auto Liability – All Autos including Hired, leased, and Non-Owned Autos: 
 
 Bodily Injury & Property Damage-Combined Single Limit $1,000,000 
 
C. Worker’s Compensation and Employers Liability: 
 
 Workers Compensation Statutory 
 Employers Liability 
  Bodily Injury by Accident (each accident) $1,000,000 
  Bodily Injury by Disease (policy limit) $1,000,000 
  Bodily Injury by Disease (each employee) $1,000,000 
 
D. Excess or Umbrella Liability:  
 
 Each Occurrence $10,000,000 
            Aggregate $10,000,000 
 
E. Professional Liability Limits: This requirement applies if the Contract involves professional design 

services or your Work has an element of design services. 
 

Each Claim $5,000,000 
Aggregate $5,000,000 

 
F. Pollution Liability – Applicable if your work involves the use, disposal or transportation of pollutants or 

other hazardous materials: 
 
 Each Occurrence $2,000,000 
 Aggregate $2,000,000 
 
G. Contractor’s Equipment – All Contractors will be responsible for insuring their own equipment. The 

District will bear no responsibility for equipment used, rented or leased by contractors on or off-site. If 
cranes are used, Contractors should be certain to obtain special endorsements for loss by exceeding lifting 
capacity (i.e., overload). Contractors shall procure All Risk Property Insurance upon all equipment, 
material, inventory and business personal property owned, borrowed or leased by Contractor for the full 
replacement cost value thereof. Such policy shall include a waiver of subrogation provision and 
Contractor agrees to waive its carrier’s right of subrogation against the Additional Insureds.  

 
H. Rigger’s & Erector’s Liability – If your work involves rigging or erecting, special liability limits are 

required: 
 
 Each Occurrence $20,000,000 
 Aggregate $20,000,000 
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I. Additional Insured: The Wisconsin Professional Baseball Park District (and its officers and directors) 
and the Milwaukee Brewers Baseball Club, L.P. shall be named as an Additional Insured on Commercial 
General Liability, Business Auto Liability, and Excess or Umbrella Liability Insurance policies. 
Contractors shall also require that each of its subcontractors name the Additional Insureds as additional 
insureds on the subcontractors’ Commercial General Liability, Commercial Automobile and Umbrella 
Liability policies. Additional insured coverage shall be extended to include products-completed 
operations coverage. All liability insurance policies must provide Cross Liability coverage (separation of 
insureds or severability of interest provisions). The Commercial General Liability policy shall include no 
third-party-over action exclusions or similar endorsements or limitations.  

 
J. Certificate of Insurance: The District shall receive a Certificate of Insurance evidencing compliance 

with these insurance requirements prior to commencing any work, and a renewal Certificate of Insurance 
prior to the expiration or cancellation of any policy. However, the District permitting Contractor to 
commence Work prior to District’s receipt of the required certificate of insurance shall not be a waiver of 
the Contractor’s obligation to provide all of the above insurance. Acceptance by the District of insurance 
submitted by the Contractor shall not relieve or decrease in any manner the liability of the Contractor 
under this Contract.  

 
K. Coverage Term: All insurance must remain in force for the duration of the project and three years 

following project completion. 
 
L. A.M. Best Rating: All insurers must be rated A- or better by A.M. Best & Company. 



 

RFP for Fire Smoke Damper Replacement 
July 25, 2025 

APPENDIX C 
 
 

Current 2025 Milwaukee Brewers Baseball Schedule 
 
  



TBDTBD1:15

1:157:152:458:458:458:451:10

6:107:1012:106:406:403:10

7:108:402:107:407:401:10

6:107:106:4012:106:401:10TBD

12:052:05

CWSCWSSTL

STLSTLSFSFSFSF

AZ

AZAZCOLCOLCOL

NYY

NYYNYY

ATH

ATHATHDETDETDET

CIN

CINCINCINKCKCKC

30292827

20 21 22 23 24 25 26

13 14 15 16 17 18 19

6 7 8 9 10 11 12

543213130

292827

SUN MON TUE WED THU FR I SAT

1:106:406:401:10

6:103:102:408:408:403:10

8:109:101:10

3:107:101:106:406:4012:40

3:106:106:106:106:10

27 28 29 30 31

20 21 22 23 24 25 26

13 14 15 16 17 18 19

1211109876

54321

SUN MON TUE WED THU FR I SAT

SEASEASEALAD

LADLAD

MIA

MIAMIANYMNYMNYM

CHCCHCCHCMIA

MIAMIA

WSH

WSHWSHLADLADLAD

3:055:4512:106:401:1012:35

3:055:405:4012:106:406:401:10

6:157:10TBDTBDTBDTBD

TBDTBD12:106:406:401:10

6:107:10TBD

25 26 27 28 29 30 31

18 19 20 21 22 23 24

11 12 13 14 15 16 17

10987654

321

SUN MON TUE WED THU FR I SAT

PHIPHIPIT

PITPITPIT

CLECLECLETB

TBTB

CWS

BOSBOSBOS

BALBALBALMIN

MINMIN

HOUHOUHOUCHC

CHCCHC

12:37

2:076:071:106:406:406:401:10

6:107:101:207:057:057:0512:40

5:405:401:106:406:401:10

6:107:107:106:156:156:1512:35

3:055:45

31

24 25 26 27 28 29 30

17 18 19 20 21 22 23

10 11 12 13 14 15 16

9876543

21

SUN MON TUE WED THU FR I SAT

TOR

TORTOR

CHCCHCCHCCHCCIN

CINCIN

ATLATLATLWSH

WSHWSH

AZAZAZAZSF

SFSF

PITPITPITNYM

NYMNYM

1:10

3:107:101:106:406:401:10

1:107:107:057:05 1:201:10

3:107:106:401:106:406:401:10

6:357:1011:40A6:106:1012:35

29 30

22 23 24 25 26 27 28

15 16 17 18 19 20 21

141312111098

7654321

SUN MON TUE WED THU FR I SAT

MIN

MINMINCHCCHC CHC

CINCINCINPHI

COL

COLCOLPITPITPIT

STL

STLSTLSTLATLATLATLSD

SDSD

2:10

6:107:103:108:408:401:15

6:157:156:406:406:401:10

6:107:101:357:057:0512:35

5:405:403:106:403:10

28 29 30

21 22 23 24 25 26 27

14 15 16 17 18 19 20

13121110987

654321

SUN MON TUE WED THU FR I SAT

SDSDSDSTL

STLSTL

TEXTEXTEXPIT

PITPIT

CIN

CINCIN

LAALAALAASTL

STLSTL

PHIPHIPHI

    HOME        AWAY      All times CT. Game dates and times subject to change.        

MARCH / APRIL

JULY

MAY

AUGUST

JUNE

SEPTEMBER



 

RFP for Fire Smoke Damper Replacement 
July 25, 2025 

APPENDIX D 
 
 

Wisconsin Professional Baseball Park District  
Diversity Contracting Program 

 
 



 

 

 WISCONSIN PROFESSIONAL BASEBALL PARK DISTRICT 
 
 

ADDRESS: 1 BREWERS WAY, MILWAUKEE WI 53214           E-MAIL:  CONTACT@WIBASEBALLDISTRICT.COM                PHONE:(414)902-4040 
 
 
 
 

 

DIVERSITY CONTRACTING PROGRAM FORM INSTRUCTIONS 

 

 

UPDATED | June 2024 

https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diverse-Firm-Certification-of-Good-Faith-Effort-2024-06.pdf 

https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diversity-Firm-Exemption-Certification-2024-06.pdf 

Is your firm a Diverse Firm? 
 

Does your firm maintain one of the socio-economic status certifications listed at the top of the page 2 in the District’s Diverse 
Contracting Program?  Please note, registration based solely on NAICS code and number of employees with the U.S. Small 
Business Administration does not qualify your firm as a Diverse Firm under the District’s program. 
 

Does your firm’s address (location bidding the work) fall within an “at risk” or “distressed” community in the Distressed 
Communities Index?  To check if your firm is located in an Economically Distressed Community, please search by zip code at this 
link  https://eig.org/dci/interactive-map. 

 

YES! 
You are done! Please submit proof of Diverse Firm 

qualification with your bid/ proposal. 
 
 

NO 
The District maintains a Diverse Firm participation 
goal of 10 % for professional services and 15 % for 
improvement projects. Please review Diverse Firm 

contracting options and continue below. 
 

Will your firm be utilizing a Diverse Firm subcontractor 
for this project?  

 

                    YES! 
We will be utilizing a Diverse Firm subcontractor. 

Continue to the “Using a Diverse Firm” section below. 
 

            NO 
We were unable to secure a Diverse Firm 

subcontractor. Continue to the  
“Not Using a Diverse Firm” section below.

  

Using a Diverse Firm                         OR                         Not Using a Diverse Firm

Utilization Plan 

If your firm will be utilizing a Diverse Firm 
subcontractor, please complete this 
Utilization Plan. Submit this form with 
your bid/ proposal.  To access this form, 
please use the following link.   

 

 

 

 

 

 
After your firm is awarded a bid or contract 

  
 
 
 
 
 
 
 
 
 

Utilization Form 
 
Complete the Utilization Form and 
submit it with each invoice that includes 
payments to the Diverse Firm 
subcontractor. To access this form, 
please use the following link.  

   

Exemption Certification 

If the project was unable to include 
Diverse Firm participation, please 
review the Exemption Certification. 
Determine if your project qualifies for 
an exemption.  If your project or a 
portion of your project qualifies for an 
exemption, please indicate this on the 
form. Submit this form with your 
bid/proposal. To access this form, 
please use the following link.  

 
 

 

 

 

If your project does not qualify for an exemption or you selected exemption 

category 3 or 4, please complete Certification of Good Faith Effort. 
   
  

 

Certification of Good Faith Effort     
Review the checklist and initial and 
date each item your firm performed to 
obtain Diverse Firm participation. Be 
sure to sign and date the form. Return 
this form with your bid/proposal. To 
access this form, please use the 
following link. 

 
https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diverse-Firm-Utilization-Form-2024-06.pdf 

https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diversity-Firm-Utilization-Plan-2024-06.pdf 

https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diverse-Firm-Certification-of-Good-Faith-Effort-2024-06.pdf
https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diversity-Firm-Exemption-Certification-2024-06.pdf
https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diversity-Contracting-Program_06-09-2020_NO-page-numbers_Name-Change.pdf
https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diversity-Contracting-Program_06-09-2020_NO-page-numbers_Name-Change.pdf
https://eig.org/dci/interactive-map
https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diverse-Firm-Utilization-Form-2024-06.pdf
https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diversity-Firm-Utilization-Plan-2024-06.pdf


 

Wisconsin Professional Baseball Park District 
Diversity Contracting Program 

 
Adopted: June 9, 2020 

 
Program Overview 
The Wisconsin Professional Baseball Park District (the “District”) is a special district that is a body corporate 
and politic, and a local governmental unit, separate and independent of the State of Wisconsin. Under Sec. 
229.67, Wis. Stats., the jurisdiction of the District includes Milwaukee, Racine, Waukesha, Washington, and 
Ozaukee Counties (collectively, the “Jurisdiction”). The following policies and procedures (the “Program”) will 
be utilized for the inclusion of Diverse Firms in ongoing completion of improvements to the District’s baseball 
park facilities (“Improvement Projects”), as well as in its needs for professional, administrative and operations 
services (“Service Projects”) for the District (collectively, the “Operations”).  

It is the District’s intent to utilize Contractors reflective of the diversity of its entire Jurisdiction. The District, 
therefore, notifies all Contractors that no one will be discriminated against in the awarding of any Operations 
contract on the grounds of sex, race, color, national origin, sexual orientation, religious belief, age, veteran 
status, marital status, economic status, creed, ethnic identity, gender identity or expression or disability or  
legally protected status.  

While the District has no statutory obligation mandating participation in its Operations contracting, the District’s 
policy will be to enforce full, good faith compliance with this Program by all Contractors, and to provide 
Diverse Firms a meaningful opportunity for substantive participation in ongoing District Operations. This 
Program has been designed to promote and encourage open competition and participation in Operations 
activities and to enhance opportunities for Diverse Firms to successfully compete in Operations contracting.  

It is the intent of this policy to widen opportunities for participation, increase competition, and establish procedures 
designed to assure Diverse Firms access to information and opportunities available to all Vendors. It is not the 
policy of the Wisconsin Professional Baseball Park District or its Board of Directors to provide information or 
other opportunities to Diverse Firms that will not be available to all other business enterprises.  
 
Vendor commitments to District 
Vendors shall take all reasonable steps necessary to ensure that Diverse Firms have a full and fair opportunity to 
compete for the performance of contracts.  As a condition of submitting a bid or proposal, each Vendor hereby 
agrees to:  
 

1. not discriminate against any person or business on the basis of sex, race, color, national origin, 
sexual orientation, religious belief, age, veteran status, marital status, economic status, creed, ethnic 
identity, gender identity or expression or disability or legally protected status; 

 
2. ensure that Diverse Firms have fair opportunity to compete for and substantively perform with 

them in completing contracts; 
 

3. commit best efforts to meet Diverse Firm procurement and contracting goals (inclusive of all 
accepted alternates, actual allowance values, change orders, modifications and amendments) through 
Diverse Firms’ participation; and 

 
4. acknowledge that they have not required Diverse Firms to engage in exclusive relationships with 

them as a condition to their participation in the bid or proposal.   
 
The District places all Vendors on notice that the District will not hire those that engage in restraint of trade or 
attempts to monopolize utilization of Diverse Firms.  



 

 
Diverse Firm Participation Level Goal 
It is the goal of the District to provide an equal opportunity for Diverse Firms to participate in the performance of 
contracts. For qualifying Operations, the District will maintain goals that: 

• 10% of the aggregated dollar value of Service Projects, and 
• 15% of the aggregated dollar value of Improvement Projects contracts awarded on District Operations 

shall be made to Diverse Firms (collectively, the “Participation Level”). 
 
A Diverse Firm is a firm fulfilling at least one of the following: 

• Maintains one or more of the socio-economic status certifications from a federal, state or local government 
agency or by a third-party certifier (Minority Supplier Diversity Council, National Women Business 
Owners Corporation, Disability: IN, National LGBT Chamber of Commerce, etc.) including, but not 
limited to the following:  

o Disabled-Owned Business Enterprise (DOBE) 
o Disadvantaged Business Enterprise (DBE) 
o Lesbian, Gay, Bisexual, Transgender Business Enterprise (LGBTBE) 
o Minority-Owned Business Enterprise (MBE) 
o Service -Disabled Veteran-Owned Small Business (SDVOSB) 
o Small Business Enterprise (SBE) 
o Women-Owned Business Enterprise (WBE) 
o Veteran-Owned Small Business Enterprise (VOSB) 
o Historically Underutilized Business Zone (HUBZone) 
o 8(a) Business Development Program (8(a)) 

 
• Maintains a physical business location in an Economically Distressed Community. 

 
• Can produce other documentation verifying it qualifies as a Diverse Firm. This is designed to cover sole 

proprietorships, small partnerships, closely held corporations and companies that do not have the 
resources to seek a governmental or third-party certification.  

 
The District and Contractors will use best efforts to utilize Diverse Firms that have provided written evidence 
confirming their status as a Diverse Firm for their performance of Operations contracts consistent with the 
District’s Participation Level goals. No credit will be given for the dollar value of materials, equipment, supplies 
and/or services provided by a Diverse Firm that operates as a pass-through broker. The District reserves the right 
to set specific Diverse Firm percentage goals for each Operations project bid package, based on availability of 
Diverse Firms to perform the work necessary for the project.  
 
Process 
Reasonable efforts will be made by the District and Vendors to seek out Diverse Firms for the procurement of 
goods or services and, in particular, Diverse Firms from the Jurisdiction.  
 
Bidding process 
In submitting a bid/proposal, Vendors shall comply with the following submittal requirements. Failure to submit 
complete information and/or provide documents in accordance with this section shall entitle the District to reject 
the Vendor’s bid/proposal as non-conforming.  
 
Vendors that are Diverse Firms must submit written evidence confirming their status as a Diverse Firm. 
 
Vendors that are not themselves a Diverse Firm must submit with their bid/proposal to the District a sworn 
statement committing them to use specific, listed Diverse Firms if their bid is accepted (a “Utilization Plan”). 
Except in cases where the bidder/proposer has submitted an Exemption Certification in accordance with this 
Program, the Diverse Firm Utilization Plan must commit to the expenditure of a specific dollar amount or 
percentage of final contract amount of participation by each such Diverse Firm included in the Utilization Plan. 



 

The Utilization Plan may include a reduction or exemption request, supplying information as required in this 
Policy.  
 
Process after the contract is awarded 
Upon approval and award of a contract, the Contractor will maintain the Participation Level approved in its 
contract, as may be amended from time to time in writing by the District, during Contractor’s performance of the 
Operations work or services.  
 
If the contract includes a Utilization Plan, the Contractor shall prepare and submit to the District a Diverse Firm 
Utilization Form with each invoice or pay application that includes payment to a Diverse Firm during that billing 
cycle. Failure to submit the required form to the District may result in delay of payments. 

Any changes in the qualifying status of the Diverse Firm under this program shall be reported to the District 
immediately.  

The District shall be entitled to request, and the Contractor will submit to the District, a copy of its executed 
Diverse Firm subcontract within fifteen (15) days after the District makes a written request.  

If, during the performance of an Operations contract, the Contractor is not in compliance with the Participation 
Level approved in its contract, fails to provide adequate documentation of compliance, or submits any 
documentation regarding a Diverse Firm that contains false, misleading or fraudulent information, the District 
may take one or more of the following actions:  
 

1. Withhold payments on the contract and/or pay Contractor’s subcontractors directly while withholding 
overhead and profit of the Contractor. 

2. Terminate the Contractor’s contract, in whole or in part, for cause. 
3. Deny participation on other portions of the Operations and/or in any future contracts awarded by the 

District.  
4. Any other remedy available to the District at law or in equity. 

If any document or statement submitted to the District or Contractor by a Diverse Firm contains false, misleading 
or fraudulent information, the District will require the Contractor to terminate the Diverse Firm and make 
reasonable efforts to identify and engage a qualified Diverse Firm as its replacement.  

Exemption Certification 
The District and Vendors will make every effort to include as much Diverse Firm participation as possible. 
However, if any of the following criteria identified below are met, the project/contract dollars or portion of a 
project/contract dollars will be exempt from Participation Level goals.   

 
1. The procurement of insurance and office necessities, including, but not limited to, software, hardware, 

and technology, or other services and the payment of government-imposed fees, taxes, and permitting. 
2. The procurement of materials, labor, equipment or goods uniquely designed for the needs of the 

baseball park facility. 
3. The cost to utilize a Diverse Firm would be unreasonably higher and financially burdensome. 
4. Despite efforts to solicit participation, there was no response from a Diverse Firm capable of 

supplying the required goods, materials or performing the type of work requested.  
 
If any of the criteria in categories 2 – 4 above are met, the Vendor is responsible for submitting the Exemption 
Certification form, a Certification of Good Faith Effort and, if requested by the District, supporting documentation 
which demonstrated the identified Good Faith Efforts attempted. The supporting documentation may include e-
mail correspondence, physical correspondence, pre-proposal notices, newspaper advertisements, etc. 



 

demonstrating the lack of response, or detail justifying why the Diverse Firm respondents were not capable of 
performing the work or that the costs were excessive.  

 
Definitions 
In addition to those definitions set forth elsewhere in this document, when used in this Program, the following 
terms (whether used in singular or plural tense) shall have the meanings identified below:  
 
Bid / Proposal: Offer to provide goods and/or services for a specified price. 
Contractor: All construction contractors and Service Providers hired directly by the District for any Improvement 
Projects and/or any Service Projects related to the Operations. 
Economically Distressed Community: A geographic area within an “At Risk” or “Distressed” zip code as 
identified by the Distressed Communities Index (DCI) or an equivalent database. 
Participation Levels: The percentage level goals for aggregate participation of Diverse Firms established within 
this Program. 
Reasonable efforts/ good faith efforts: All commercially reasonable efforts necessary and practicable to increase 
the opportunities available in order to meet the applicable Diverse Firm Participation Levels. 
Service Provider: Any architect, engineer, surveyor, environmental analyst, developer, legal, accounting and audit, 
marketing/public communications or other professional service consultant, including District management and 
administrative staff, retained to perform services related to the Operations.  
Vendor: A person or company offering the District a good and/or service for sale. 
 
Forms 

• Diverse Firm Utilization Plan (submitted with Vendor Bid/Proposal) 
• Diverse Firm Utilization Form (submitted with Contractor invoices or pay applications) 
• Exemption Certification (submitted with Vendor Bid/Proposal, if necessary) 
• Certification of Good Faith Effort (submitted with Vendor Bid/Proposal, if necessary) 

 
 
  



 

Wisconsin Professional Baseball Park District 
Diverse Firm Utilization Plan 

 
Purpose: Please complete this form and return with your bid/proposal. Complete a section for each Diverse 
Firm anticipated to contribute to the project. 
 

   
Diverse Firm Name  Contact Name  
Diverse Firm Address  

Total Amount to be Paid 
to Diverse Firm 

 OR Percentage of dollars to 
be Paid to Diverse Firm 

 

Brief description of work to be performed by the Diverse Firm 
 

 
   
Diverse Firm Name  Contact Name  
Diverse Firm Address  

Total Amount to be Paid 
to Diverse Firm 

 OR Percentage of dollars to 
be Paid to Diverse Firm 

 

Brief description of work to be performed by the Diverse Firm 
 

 
 

   
Diverse Firm Name  Contact Name  
Diverse Firm Address  

Total Amount to be Paid 
to Diverse Firm 

 OR Percentage of dollars to 
be Paid to Diverse Firm 

 

Brief description of work to be performed by the Diverse Firm 
 

 
 
              
Signature        Title 
 
              
Typed or Printed Name      Date 
 
 
 
 



 

Wisconsin Professional Baseball Park District 
Diverse Firm Utilization Form 

 
Purpose: When a contract includes a Diverse Firm Utilization Plan, the Contractor shall prepare and submit to 
the District a Diverse Firm Utilization Form with each invoice or pay application that includes payment to a 
Diverse Firm during that billing cycle. For questions, please contact Lisa Wozny at (414) 902-4043 or 
lwozny@wibaseballdistrict.com.   
 

Company Name  

P.O. #  

 
 

  
Diverse Firm Name  

Services provided by Diverse Firm  

Amount Paid to Diverse Firm  

 
  
Diverse Firm Name  

Services provided by Diverse Firm  

Amount Paid to Diverse Firm  

 
 
              
Signature        Title 
 
              
Typed or Printed Name      Date 
 
 
 
 
 
 
 
 
 
 
 
  



 

Wisconsin Professional Baseball Park District 
Exemption Certification 

   
To request an exemption, please initial and date the box to the left of the applicable category, identify the 
qualifying whole project or phase of project, and record the dollar amount associated with each applicable 
section.  
 
Please submit a “Certification of Good Faith Effort” form, if the cost to utilize a Diverse Firm would be 
unreasonably higher, there were no Diverse Firms which responded, or there were Diverse Firms which 
responded but were not capable of performing the work requested.  
   
 

Category 2 Identify whole project or 
applicable portion of project. Dollar Amount 

Materials, labor, equipment or specialized 
goods unique for the needs of the baseball 
park facility. 

                   
                Entire project.   

 

                Portion(s) of project 
     

Description: 
                                     

 

                Portion(s) of project 
     

Description: 
  

 

                Portion(s) of project 
     

Description: 
 

 

                Portion(s) of project 
     

Description: 
 

 

 
FOR CATEGORIES 3 – 4 PLEASE SUBMIT CERTIFICATION OF GOOD FAITH EFFORT. 
 

Category 3 
The cost to utilize a Diverse Firm would be unreasonably higher and financially 
burdensome. 
 

Category 4 

Despite efforts to solicit participation, there was no response from a Diverse 
Firm capable of supplying the required goods, materials or performing the type 
of work requested.  
 

 
   
   
              
Signature        Title 
 
              
Typed or Printed Name      Date  

 

 

 

 

 

 

 

 



 

Wisconsin Professional Baseball Park District 
Certification of Good Faith Effort  

 
By submitting the signed, the Vendor certifies that the Vendor took the following steps to attempt to obtain 
sufficient Diverse Firm participation to achieve the Participation Level goals.  
 
Upon request, the Vendor shall also submit documentation which demonstrates the identified Good Faith Efforts 
attempted. Documentation includes, but is not limited to, e-mail correspondence, physical correspondence, pre-
proposal notices, newspaper advertisements, etc. 
 
Initial and date the box to the right of each effort that was undertaken. 
 

Good Faith Efforts Initial 
Delivered written notice of subcontracting opportunities on eligible contracts to the appropriate 
and industry-specific Diverse Firms. 

 

Utilized local or targeted newspapers, periodicals and diverse firm focused associations and 
websites for notice purposes regarding subcontracting opportunities. 

 

Responded to requests for information from Diverse Firms regarding the bid / proposal.  

Divided tasks within the eligible contract, in accordance with normal industry practice, into 
small, economically feasible segments that can be performed by Diverse Firms. 

 

Developed internal management policies and procedures within the company that are designed 
to assist in achieving Diverse Firm participation on contracts. 

 

Attempted to negotiate, in good faith, with a Diverse Firm to provide goods or services related 
to this contracting opportunity. 

 

Documented and maintained accurate and accessible records of such Good Faith Efforts to 
utilize Diverse Firms. 

 

Ensured that written notices contain the following: 
  
• adequate information about the plans, specifications, and relevant terms and conditions of 

the contract and about the work to be subcontracted to, or the goods to be obtained from, 
subcontractors and suppliers;  
   

• a contact person with the proposer’s office to answer questions;  
 
• information regarding the proposer’s bonding and insurance requirements; and 

 
• the last date for receipt by the proposer of Diverse Firm price quotations. 

 

 

 

 

 

OTHER:  

  

 
              
Signature        Title 
 
              
Typed or Printed Name      Date 



 

RFP for Fire Smoke Damper Replacement 
July 25, 2025 

 
APPENDIX E 

 
 

Pre-bid Meeting Details 
 
Mandatory pre-bid meeting and walkthrough will be held at American Family Field on 
Tuesday, August 19, 2025 at 9:30 am (CT). Parking and access instructions are included below. 
Contractors are required to pre-register in the visitor management system at: 
https://visitor-registration.brewers.com 
 
  



American Family Field 
Visitor Management System 
Bidding Contractor Pre-Bid Meeting 
 

June 2025 

Parking 
For your site visit to the ballpark, please park in the American Family lot and enter through 
the North Dock (see attached map). Once at the North Dock you will be required to check in through a 
Visitors Management System. 
 
Visitor Management Procedures  
All Visitors accessing non-public ballpark spaces must check-in through a Visitor Management Kiosk at the 
Front Office or North Dock. It is highly recommended that you pre-register. 
 
Visitors may choose between two methods to check in at American Family Field.  
 

1) Pre-Registration  
Visitors are able to submit a Pre-registration form through the following link:  
https://visitor-registration.brewers.com 
 
Visitors will be required to enter who they will be visiting. After Pre-registration is submitted a QR code 
will be emailed to the visitor. Once on-site the QR code can be scanned at kiosks and their information 
will be populated.  
 
2) On-site Kiosk  
Visitors can use the Kiosk located at the Front Office or North Dock. Visitors will be required to enter who 
they will be visiting. The Visitor will verify their information is correct and submit.  
 

Checked-In  
Once submitted, the Visitor’s sticker will be printed at the operator’s desk. The Visitor must provide the 
operator a Driver’s License in exchange for the Visitor Pass. The Driver License will be kept in a secure 
location for the duration of the Visitor’s visit. The operator will verify the information. Once verified the 
operator will provide the Visitor a sticker that will automatically expire after 24 hours.  
 
Check-Out  
The Visitor will be directed to either kiosk to scan their Visitor Pass and sign out for the day. Upon signing out 
the Visitor’s Driver License will be returned, and any access badges must be returned to the operator.  
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