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INTRODUCTION 

The Wisconsin Professional Baseball Park District (“District” or “Owner”) is a special district that 

is a local unit of government, a body corporate and politic that is separate, distinct and independent 

from the state. The District is charged with the oversight and monitoring of planning, financing, 

designing, constructing, commissioning, operating and maintaining a major league baseball 

facility, American Family Field, that is the home of the Milwaukee Brewers (“Team”), in 

Milwaukee, Wisconsin.  

 

The District is seeking bids from qualified contractors (“Contractor”) to install IPTV and TV 

displays on the Terrace Level concourse at American Family Field (“Work”). 

 

Work shall be in full accordance with the documents within this RFP, including any addenda and 

written response to questions issued and in full accordance with manufacturer’s instructions. 

Please see Appendix A for detailed scope of work, including drawings and specifications.  

 

OVERVIEW  

Bids should be submitted using the Bid Forms included in this RFP. Bidding Contractors are 

required to attend the virtual pre-proposal meeting as part of this bid. See meeting-link and site 

access information below.  

 

The Sigma Group (Milwaukee, WI) will serve as Project Administrator and Anthony James 

Partners (“AJP”) (Richmond, VA) will serve as the Owner’s Consultant (“Owner’s Consultant”) 

to the District for this project. 

 

Shannon Schwingle, Project Administrator 

414-550-9830 

sschwingle@thesigmagroup.com  

 

Bids should be written to the attention of: 

Wisconsin Professional Baseball Park District 

Attn: Shannon Schwingle 

American Family Field 

1 Brewers Way 

Milwaukee, WI 53214  

 

Bids must be emailed to: bid@wibaseballdistrict.com   

 

Contractors will receive an email confirming receipt of the bid. Bids are due by 3:00 PM (CT) on 

Thursday, September 24, 2026.  

 

This RFP may be amended by the District in response to need for further clarification, 

specifications and/or requirement changes, new opening date, etc.  Amendments will be posted on 

the District’s website at www.wibaseballdistrict.com. It is the responsibility of the bidding 

Contractors to check this website for any future amendments, questions, revisions, etc., prior to 

the opening date and return with the response. Failure to do so may result in your bid being 

rejected. The District reserves the right to (i) reject any and all bids for any reason or no reason at 

mailto:sschwingle@thesigmagroup.com
mailto:bid@wibaseballdistrict.com


 

 

RFP for IPTV and TV Replacement 

August 28, 2026 

all; (ii) disregard all non-conforming, non-responsive or conditional bids; or (iii) waive any and 

all bid irregularities or informalities and make an award as if the irregularities or informalities did 

not exist. Contractors will not be compensated for any costs or expenses incurred in the preparation 

of their bid. 

 

Any and all questions related to this RFP must be submitted in writing no later than 3:00 pm (CT) 

on Tuesday, September 15, 2026, to the Project Administrator, Shannon Schwingle, at 

bid@wibaseballdistrict.com. 

 

Responses to questions will be posted on the District’s website (www.wibaseballdistrict.com) no 

later than 3:00 pm (CT) on Friday, September 18, 2026.  Please check the website periodically 

since a preliminary response to questions may be posted sooner than Friday, September 18, 

2026. 

 

A copy of the Wisconsin Professional Baseball Park District standard General Conditions to 

Construction Services Contract is included in Appendix B. A contract with these terms and 

conditions will be presented to the selected Contractor for signature. Bidding Contractors are 

required to return any exceptions to these standard Terms and Conditions with their bid. Any 

exceptions to contract terms will be taken into consideration when bids are reviewed. 

 

PREBID MEETING 

A mandatory pre-bid virtual meeting will be held on Wednesday, September 9, 2026 at 10:00 

am (CT). See Appendix C or below for a link to the virtual pre-bid meeting. Following the 

mandatory pre-bid virtual meeting, Contractors who wish to conduct an optional on-site 

walkthrough may schedule one separately. 

 

Pre-Bid Virtual Teams Meeting Link 

 

  The Sigma Group 

Shannon Schwingle, Project Administrator 

414-550-9830 

sschwingle@thesigmagroup.com  

 

SCOPE OF WORK 

See Appendix A for drawings, and specifications. All work and materials shall conform in every 

detail to the scope, drawings and specifications. If there is a conflict within or between the any of 

the RFP documents involving an obligation, a duty, or the quality or quantity of Work required, 

then the document imposing the most stringent obligation or duty and the highest quality or 

greatest quantity shall control. All quantities are to be field measured and verified by the bidding 

Contractor. 

 

 

 

 

 

 

mailto:bid@wibaseballdistrict.com
http://www.wibaseballdistrict.com/
https://nam04.safelinks.protection.outlook.com/ap/t-59584e83/?url=https%3A%2F%2Fteams.microsoft.com%2Fmeet%2F239412049531901%3Fp%3DvXzYtsOvMumy3Ahqtp&data=05%7C02%7Ccdetoro%40thesigmagroup.com%7C3c05a51035234527e6fd08df0216d5b3%7Cbecbac7ffa99462fb3e58719db5d88d9%7C0%7C0%7C639231969243270079%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=0SjtdZ7u6%2BCDBwftI4zx5eVEE9pExxISaw2BX7XN0IM%3D&reserved=0
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SCHEDULE 

 

Milestone Date 

RFP Posted August 28, 2026 

Mandatory pre-bid virtual meeting (see Appendix C) September 9, 2026 (10AM CT) 

RFP questions due  September 15, 2026 (3PM CT) 

RFP response to questions posted September 18, 2026 (3PM CT) 

RFP bids due September 24, 2026 (3PM CT) 

Contract awarded to selected Contractor * October 8, 2026 

Substantial completion, including all testing and 

commissioning** 

January 29, 2027 

 

* A copy of the Wisconsin Professional Baseball Park District standard General Conditions to 

Construction Services Contract is included in Appendix B. 

 

ACCURACY 

This RFP may include errors, omissions, or deficiencies, and the accuracy and completeness of 

this document and related documents are not guaranteed. In the event such errors, omissions, or 

deficiencies are discovered by the Contractor, the Contractor shall promptly notify the District in 

writing within seventy-two (72) hours of discovery. The Contractor shall abide by and comply 

with the true intent and meaning of the requirements as stated herein and shall not avail itself of 

any apparent error or omission, should any exist. Further, by submitting a Bid, Contractor warrants 

that all items to be supplied under any resultant contract shall, unless otherwise agreed by the 

Owner, meet the performance requirements set forth in this RFP.  

 

PERMITS AND REGULATIONS  

Bidder shall include in their bid all costs necessary to comply with all applicable laws, ordinances, 

rules and regulations. All work for the project must be performed in accordance with all federal, 

state, and local laws, ordinances, and rules and regulations relating to the work. Where the bid 

documents exceed these requirements, the bid documents shall govern. In no case shall work be 

installed contrary to or below the minimum legal standards.  

 

BIDDING CONTRACTOR’S REPRESENTATION 

By submitting a bid, each Contractor certifies that it has examined and fully comprehends the 

requirements and intent of this RFP. By submitting a bid, each Contractor further certifies that, 

prior to submitting its bid, it has visited the site and examined all conditions affecting the Work 

and proposes to furnish all labor, materials, equipment and supplies necessary for, or incidental to, 

the proper execution of the Work.  

 

CONDITIONS OF WORK 

Access to American Family Field will be subject to standard building access regulations in place 

at that time. The selected Contractor will be provided with parking at American Family Field. 
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PROTECTION OF WORK AND PROPERTY 

Contractor shall continuously maintain adequate protection of all work from damage and shall 

protect Owner from injury or loss arising in connection with the Contract. Contractor shall make 

good any such damage, injury, or loss and shall adequately protect adjacent property.  

 

Contractor shall take all necessary precautions for the safety of employees on the project, and shall 

comply with all applicable provisions of federal, state, and local safety laws and building codes to 

prevent accidents or injury to persons on, about or adjacent to the premises where the work is being 

performed. Contractor shall erect, and properly maintain at all times as required by the conditions 

and progress of the work, all necessary safeguards for the protection of workers and the public and 

shall post danger signs warning against, without limitation, hazards created by such features of 

construction as protruding nails, hoists, scaffolding, and falling materials. Contractor shall provide 

and maintain flags, danger signs, barricades, rails, etc., as required to for safety. Job site safety is 

the sole responsibility of the Contractor.  

 

DIVERSE FIRM PARTICIPATION 

The District has a goal to achieve 15% participation by Diverse Firms as outlined in the 06/09/2020 

Diversity Contracting Program. A copy can be found in Appendix D and on the Project 

Participation Committee tab on the Wisconsin Professional Baseball Park District website 

(www.wibaseballdistrict.com). Bidders must review and complete the form(s) as appropriate and 

submit with their bid documents.  Failure to do so may result in your response being rejected. 

 

WARRANTY 

Contractor Warranty 

In addition to all applicable manufacturer warranties, Contractor shall supply the Owner with a 

workmanship warranty that is in effect for a period of two (2) years from the substantial completion 

date. In the event any work related to the scope of work is found to be defective or otherwise not 

in accordance with Contract documents within the Contractor warranty term, the Contractor shall 

repair that defect at no cost to the Owner and within a manor deemed acceptable by the Owner.  

A version of this Contractor Warranty shall be provided to the Owner as part of this bid 

process.  

 

TAXES 

This project is Sales & Use Tax Exempt (CES Number 008-0000051268-04). A Wisconsin Sales 

and Use Tax Exemption Certificate will be provided to the selected Contractor. 

 

CLOSEOUT REQUIREMENTS 

The selected Contractor shall submit the following to the Project Administrator as part of project 

closeout, in addition to completing the closeout items as listed in the specifications. The Project 

Administrator must approve these items prior to recommending final payment to the District. 

1. Final conditional lien waiver 

2. As-built drawings 

3. O&M manuals 

4. Contractor’s labor warranty 

5. Manufacturer’s warranty 

6. Completion of all punch-list items and training 
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APPENDICES 

A. Scope of Work 

B. Wisconsin Professional Baseball Park District standard General Conditions to 

Construction Services Contract  

C. Pre-bid Meeting Instructions 

D. Diversity Contracting Program 
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This bid form must be signed by a person authorized to legally bind the Contractor. By submitting 

this bid, the Contractor agrees that the fixed price contained herein shall remain firm for a period 

of 30 days from the due date of this RFP. 

 

BID FORMS 

 

NAME OF COMPANY      ______(Affix Corporate 

          Seal if Applicable) 

 

STREET ADDRESS         

 

 

CITY STATE ZIP CODE        

 

 

TELEPHONE NUMBER        

 

 

E-MAIL ADDRESS         

 

 

SIGNATURE          

 

 

TYPE NAME AND TITLE        

 

 

DATE           

 

I. LUMP SUM BASE BID #1 – IPTV AND TV REPLACEMENT 

In accordance with all Bidding Documents, Conditions, General Requirements, and Addenda, 

provide all necessary labor, materials, tools, equipment, supplies, and supervision necessary to 

perform all Work required for the IPTV and TV display replacement on Terrace Level concourse 

at American Family Field. 

 

Lump Sum  

Amount $                  Dollars  $     
   (Words) U.S. Funds     (Figures) U.S. Funds 

 

 

II. EXCEL BID FORM – Attach an Excel Bid Form for your LUMP SUM BASE BID 
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III. UNIT COST – LABOR RATE AND MATERIAL / EQUIPMENT MARK-UP 

Provide labor rates for any additional work requested and % of mark-up above cost on any 

additional materials or equipment requested.  

 

Regular Labor Rate 

$ Per Hour:        Dollars  $     
   (Words) U.S. Funds     (Figures) U.S. Funds 

 

Overtime Labor Rate 

$ Per Hour:       Dollars  $     
   (Words) U.S. Funds     (Figures) U.S. Funds 

 

Material Mark-Up 

% Above Cost:          %   
   (Words)      (Figures)  

 

 

Equipment Mark-Up 

% Above Cost:          %   
   (Words)       (Figures)  

 

  

IV. UNIT PRICING  

Provide a unit price for each. Unit pricing shall include all labor, materials and equipment. 

 

Conduit Size    Price Per Linear Foot  $   

 

Conduit Size    Price Per Linear Foot $   

 

Conduit Size    Price Per Linear Foot $   

 

 

V. CONTRACTOR WORKMANSHIP WARRANTY 

Attach a sample of the 2-year contractor workmanship warranty. 

 

 

VI. DIVERSE FIRM PARTICIPATION 

Attach a completed “Diverse Firm Utilization Plan” or, if necessary, the “Exemption Certification” 

and “Certification of Good Faith Effort” to this bid form. Forms can be found in Appendix D.  

 

Signature           

 

Title            
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VII. ADDENDUM(S) RECEIVED 

Acknowledge receipt of each Addendum issued for this RFP. 

 

Addendum(s) Received (insert #s)        

 

Signature           

 

Title            
 

 

VIII.  GENERAL CONDITIONS TO CONTRUCTION SERVICES CONTRACT RECEIVED  

Acknowledge receipt AND acceptance of the General Conditions to Construction Services 

Contract issued with this RFP OR exceptions attached hereto. Any exceptions to contract terms 

will be taken into consideration when bids are reviewed. 

 

 

Signature           

 

Title            
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APPENDIX A 

 

 

Scope of Work  
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Anthony James Partners August 28, 2026  IPTV UPGRADE PHASE 2 
   IPTV RFP  American Family Field 
   Milwaukee, Wisconsin 
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SECTION 27 41 17 – DISPLAYS AND IPTV SYSTEM 

PART 1 - GENERAL 

1.1 SECTION INCLUDES 

A. Project Specification Description 

B. Contractor Qualifications 

C. Submittal Requirements 

D. Closeout Submittals 

E. Equipment General Specifications 

F. Quality Assurance 

G. Warranty and Service 

1.2 PROJECT SPECIFICATION DESCRIPTION 

A. Contractor is responsible for providing all audio-visual equipment as described and listed in the 
project RFP Bid Form document.  All additional equipment needed to provide a complete turn-
key system shall be listed by the Contractor in the “Additional Items Required” section of the 
RFP Bid Form document.  

B. Contractor is responsible for supplying complete and fully operational system(s) as intended by 
the RFP documents and any subsequent addendums.  Prior to executing a contract for the project, 
contractor is responsible for notifying Owner of any equipment omissions in the RFP documents 
that may prevent the completion of fully operational system(s).  If the Contractor fails to notify 
Owner of any equipment omissions, Contractor shall assume responsibility for providing the 
required equipment at no additional cost to Owner. 

C. Contractor shall field verify all work-site conditions prior to submitting shop drawings. 

D. All equipment (except Owner Furnished (OFE)) and materials shall be new (latest version at time 
of RFP) and shall conform to applicable UL, EIA, TIA, or ANSI guidelines.  Remanufactured or 
“B” stock equipment will not be accepted without prior written consent from the Owner.  
Evidence of unauthorized remanufactured or “B” stock equipment on the project site will be 
deemed evidence of the Contractor’s Failure to Perform the Work.   

E. Contractor shall take care during installation to prevent scratches, dents, chips, or disfiguration. 

F. Alternative solutions will be evaluated and must be submitted on a separate Proposal Pricing 
Form marked as “Voluntary Alternate”.  Alternates must include device data sheets and a 
narrative description of the alternate solution.   
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G. Contractor will provide and install specified signal transmission equipment. 

H. Contractor will provide and install “Head End” equipment listed in the RFP Bid Form and 
Technical Specifications. 

I. Contractor will provide single-line schematic drawings of all systems being provided and 
installed.  Include existing systems in the updated drawings where new system device(s) may 
interface.  Provide floor plans and elevations as required, including 3D or isometric views 
showing this work. 

J. Contractor is responsible for the provision and installation of all secondary structural steel (i.e., 
conduit and raceway supports, hardware mounting systems, etc.), as well as mounting brackets 
and hardware required to accommodate the new system(s).  This includes all labor, materials, 
equipment, tools, transportation, and project management required to complete fully operational 
system(s) for the project. 

K. Contractor is responsible for assembly, secondary modifications (if necessary) and mounting of 
all system(s) components to new and/or existing structures. 

L. Owner will provide Primary Power at defined demarcation points as shown in the project 
drawings.   

M. Contractor is responsible for all power and electrical distribution from demarcation points 
(Secondary Power) to new system(s).   

N. Contractor will provide all Secondary Power connections/terminations required to power new 
system(s). 

O. Contractor may utilize available existing conduits for low voltage cabling with the Owner’s 
permission.  Additional conduits and raceways required to complete a pathway to each system 
component will be furnished and installed by Contractor.   

P. Contractor is responsible for furnishing, installing, and terminating all required cabling needed to 
make new and related existing system(s) complete and fully operational. 

Q. Contractor shall grant Owner a license to use all proprietary software provided with this RFP for 
the life of the system(s). 

R. Manufacturer(s) of sound reinforcement system components shall continue to make all parts 
necessary for continued full function of the system for a minimum of ten (10) years after 
acceptance of this project.  Furthermore, upon “end-of-life” of any component used in the sound 
reinforcement system, that is not replaced by a “backwards compatible” component, 
Manufacturer shall notify Owner of “end-of-life” status assigned to components of this system 
and shall give Owner an opportunity to buy spare parts from stock or final production run, at then 
commercially viable prices. 

1.3 CONTRACTOR QUALIFICATIONS 

A. Owner seeks to contract with a qualified contractor for full performance of the work as described 
in this RFP.  This will include the option to obtain a long-term service contract and support for 
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all equipment supplied by the selected contractor.  To ensure the chosen contractor has the long-
term interests of Owner in mind, the following shall be required to submit an RFP for this project.  
Failure to submit acceptable responses to the listed requirements shall eliminate a contractor from 
consideration.  The Owner, in its sole discretion, shall reserve the right to waive any or all 
requirements listed below: 
1. The Proposer shall be or shall sub-contract with a certified dealer as required by the specified 

equipment manufacturers and provide evidence upon request by Owner or Owner’s Consultant. 
2. Contractor shall provide a list of a minimum of three (3) facilities (facility, contact name, title, 

address, and current phone number) where the contractor has provided equipment and services of 
equivalent size and scope within the last five (5) years. 

3. Contractor will provide a minimum of one (1) facility (facility, contact name, title, address, and 
current phone number) where the contractor has provided equipment and services of equivalent size 
and scope that is at least five (5) years old. 

4. Contractor is required to provide a Letter of Surety from their bonding agent, stating their ability to 
provide a 100% payment and performance bond if they are the successful Proposer. 

5. Contractor must provide a direct service employee or certified Contractor capable of providing 
maintenance response within 24 hours of a call for service.  

6. Contractor must have a minimum of 6 years’ experience as an AV contractor. 

1.4 SUBMITTAL REQUIREMENTS 

A. Contractor is required to provide electronic submittals and shop drawings to the Owner within 
fifteen (15) calendar days of date shown on award notice, acknowledged with a binding letter of 
intent.   
1. Contractor is responsible for ensuring that the dimensions and specifications of each 

component and all systems fit within the building allowances.   
2. Contractor will advise the Owner of any discrepancy that may affect the installation. If 

Contractor fails to notify Owner of any discrepancies, Contractor assumes responsibility 
for providing the required equipment and labor to correct such discrepancies at no 
additional cost to Owner.  

3. The following required submittals will be defined by guidelines established by the Owner 
and shall include, but not be limited to: 
a. One (1) set of electronic shop drawings, product data, and samples in PDF format, 

compiled in one file within fifteen (15) calendar days of date shown on the Contract 
Award Notice, and prior to ordering equipment. 

b. Catalog data sheet pdf files, bound into a single file with title page, space for 
submittal stamps, and divider pages between sections.   

c. A complete list of proposed equipment with reference to its corresponding 
specification paragraph number, or equipment title in specification paragraph order.  
Denote all approved substitutions. 

d. Point-to-point wiring diagrams and an associated table of wire lists identifying every 
connection.  Include all terminated system devices and ancillary components. 
1) Indicate locations of all components.   
2) Identify cables by types and wire numbers.  
3) Provide complete, detailed wiring diagrams for systems based on the contract 

documents.  Include cable types, identification numbers, detailed 
connections, connector types, and cable lengths.   
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4) Drawings shall comply with ANSI and International Electro Technical 
Commission recommendations and standards as appropriate.  Provide 
drawing set cover sheet clearly dimensioning all cable details for each cable 
type and connector utilized in the system. 
a) Structural drawings (where applicable) for all secondary engineered 

steel framing are required for this scope of work.   
b) Structural drawings submitted shall include attachments to primary 

steel structure and method of attachment for all required components.  
A licensed/registered engineer in the project state shall stamp and seal 
all structural drawings. 

5) Conduit riser diagrams showing required conduits and junction boxes along 
with types and quantities of cables contained in each conduit.  Show details 
of weatherproofing, lightning protection and grounding, strain relief and cable 
support, fire stop protection, and wall penetrations. 

6) Rack elevations indicating the proposed arrangement of mounted equipment.  
BTU load, weight, electrical power load and circuit information for each piece 
of equipment shall also be included in the rack elevation drawing. 

7) Detail drawings of all custom fabricated items and approved equipment 
modifications.  Include complete parts lists, schematic diagrams, and all 
dimensions required for proper assembly. 

8) Drawings shall indicate proposed color selections and finishes for all exposed 
surfaces and custom fabricated items.  Submit actual color/finish samples, 
wall plates, and custom labels upon request. 

9) A list of all lower tier subcontractors and suppliers.  List must include lower 
tier subcontractor’s qualifications indicating performance of work similar to 
past projects of this type and scope. 

10) A project schedule in Gantt chart format outlining equipment delivery dates 
and installation start and finish dates.  Project schedule shall be broken down 
into sufficient detail (work task and duration) to permit Owner the ability to 
monitor installation progress daily. 

11) Copies of all required business and Contractor licenses. 
12) Copies of proof of insurance. 
13) Approval of submitted items indicates only the acceptance of the 

manufacturer and quality.  Specific requirements, arrangements, and 
quantities must comply with the intent of the Contract Documents as 
interpreted by the Owner unless specifically approved in writing. 

14) Submittals that are incomplete, deviate significantly from the requirements of 
the Contract Documents, or contain numerous errors will be returned without 
review for rework and re-submittal, and may result in back charges to the 
Contractor. 

1.5 CONTRACT CLOSEOUT SUBMITTALS 

A. When the installation is substantially complete, including the Testing Reports in Part 3.11 of this 
document, Contractor must submit to the Owner an electronic file (pdf format) of contract 
closeout submittals for review.  After review and approval of the closeout document set, Owner 
will return to Contractor the file with comments for updating.  Contractor will return a final 
updated set of closeout submittals to Owner (electronic copy) in PDF format, and one (1) 
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electronic copy of As-Built files in .dwg format (or current format approved by Owner) as related 
to discipline.  Closeout submittals will include, but not be limited to: 
1. Project Record Drawings (As-Built Drawings) including wiring schedules, final device 

locations in plan-view, final device locations in reflected ceiling plan-view, final device 
locations in section and elevation view, secondary steel structural drawings (plans and 
elevations), custom plate and panes details, system schematic diagrams, electrical power 
schematic drawings, and rack elevation detail drawings. 

2. Electronic and hard copy of Operation & Maintenance Manual.  (See section B. below) 
3. A list of all equipment provided and its location within the facility.  List must include 

manufacturer name, model identifier, serial number, and any other pertinent information 
needed to obtain service, maintenance, and/or replacement. 

4. A list of all Subcontractors who performed work for Contractor during installation.  List 
must include company name, physical company address, phone number, and contact 
person(s). 

5. Copies of all software, settings, and programs used in the control and operation of this 
system. 

6. Copies of all equipment registration documentation. 
7. Test reports for all new copper and fiber optic cable installed under this scope of work.  

Test reports must indicate that end-to-end signal loss does not exceed applicable industry 
standards. 

B. Operation & Maintenance Manual 
1. Upon substantial completion but prior to onsite training with the Owner, Contractor will 

provide one (1) printed hard copy [final] Operation & Maintenance Manual (O&M 
Manuals) and one electronic PDF copy.  O&M Manuals must have tab dividers and be 
logically organized to provide easy access to information without the need to research 
through the entire manual.  All documents provided in the O&M Manual will be written in 
English and provide sufficient detail for an individual with knowledge of the provided 
systems.  Contents of the O&M Manual will include, but not be limited to: 
a. Table of Contents. 
b. Description / overview of system(s) including key features and operational 

procedures. 
c. Full start up procedure for all systems equipment and any additional networking 

components written under the assumption that all equipment was in full powered-
off mode. 

d. Full shutdown procedure for all systems equipment written under the assumption 
that the facility is in an extended power failure situation. 

e. Owner’s Manuals for all third party and “off the shelf” type equipment provided by 
Contractor, e.g., KVM’s, media converters, network switches/routers, and UPS 
battery backups. 

f. Small scale plans showing locations and circuit numbers for all system outlets and 
receptacles. 

g. Single-line block diagrams  
h. All third-party equipment and “off the shelf” equipment warranties and a notarized 

System Warranty. 

1.6 EQUIPMENT GENERAL SPECIFICATIONS 
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A. All equipment and materials, except owner furnished, will be new and the latest version at the 
time of RFP and must conform to applicable UL, ULC, CSA or ANSI provisions.  Re-
manufactured or “B” stock equipment will not be accepted without prior written consent from the 
Owner.  Evidence of unauthorized re-manufactured or “B” stock equipment on the project site 
will be deemed evidence of the Contractor’s failure to perform the work.  Contractor must take 
care during installation to prevent scratches, dents, chips or disfiguration of equipment and 
materials supplied.  All damaged equipment and/or materials will be repaired or replaced at 
Owner’s discretion.  Contractor will perform either option selected by Owner at no additional 
cost to the Owner. 
1. All cabling [power and data] must be labeled at each end of the cable with a description in English 

and a reference to a wire designation on a wiring diagram.  These diagrams must be part of the 
Project documentation submitted to the Owner at time of acceptance. 

2. Each device will meet all published manufacturers’ specifications.  Verify performance as required. 
3. Provide an uninterruptable power supply (UPS) at the bottom of each specified equipment rack as 

noted herein.  The UPS will be connected to all specified processor driven equipment including but 
not limited to DSP, fiber optic, and network devices.  UPS will have the capability of providing 
power to all equipment within the rack for a period of 15 minutes in the event of a power failure at 
the facility. 

4. Install all rack-mounted equipment with Middle Atlantic Products HP Series truss head screws or 
approved equal. 

5. Some rack-mounted equipment may require shaft locks, security covers, or removal of knobs.  
Provide and install during acceptance testing. 

6. Enclosures exposed to the outdoors, must be NEMA 4X rated or approved equal.  Provide adequate 
environmental conditioning and control to ensure long-term equipment survivability. 

7. Provide labeling at the front and rear of all rack-mounted audio signal equipment.  Mount labels on 
the equipment chassis and attach in a neat and permanent manner.   Label equipment with schematic 
enumeration reference, and with descriptive information regarding its function or area it is serving.  
Similarly, provide self-adhesive labels at the rear only of equipment mounted in furniture consoles. 

8. All labeling will be 1/8” block lettering unless noted otherwise.  On dark panels or pushbuttons, 
letters will be white.  Letters will be black on stainless steel, brushed natural aluminum plates or 
light-colored surfaces. 

9. Mounting hardware exposed to the weather will be aluminum, brass epoxy painted galvanized steel 
or stainless steel.  Apply corrosion inhibitor to all threaded fittings where applicable. 

10. Unless directed otherwise, any required equipment racks shall be Middle Atlantic Products model 
WRK-44-32, or approved equal, with accessories as noted below.  Quantity of racks will be as 
required to house all equipment supplied under this scope of work.  Any unused rack mounting 
spaces will have color matching blank panels to fully enclose the rack assembly.  Multiple racks 
will be anchored together using appropriate ganging hardware.  Standard solid rear doors will be 
replaced with vented rear doors unless noted otherwise. 
a. Provide two (2) side panels per individual stand-alone rack or series of racks ganged 

together.  The intent is to have an enclosed rack system.  A single stand-alone rack 
will have two (2) side panels and a series of three (3) racks ganged together will also 
have two (2) side panels.  Side panels will be Middle Atlantic Products model SPN-
44-32 or approved equal. 

b. Provide Middle Atlantic Products model MW-4QFT-FC integrated fan top, or 
approved equal, for each rack.  Fan must be thermostatically controlled to ensure in-
rack temperatures of less than 68 degrees Fahrenheit. 

c. Provide Middle Atlantic Products in-rack vertical power strip.  Power strip will have 
enough receptacles to accommodate all equipment housed in the associated rack 
with a minimum of two spare receptacles per rack. 
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d. Provide Middle Atlantic Products model PDLT-815RV-RN horizontal rack-mount 
power/lighting, 8 Outlet, 15A, surge protection accessory power strip as necessary.   

e. Any rear-mounted rack equipment will be placed so the equipment does not block 
access to the back of front-mounted equipment. 

f. Contractor will exercise care when wiring racks to avoid damaging cables and 
equipment.  Contractor will install grommets around cut-outs and knockouts where 
conduit or chase nipples are not installed. 

g. Power wiring and signal/data wiring will be installed on opposite sides of rack.  
Contractor may determine which side is used for power and which side for signal.  
Method will be kept the same for the entire installation if multiple racks are required.  
Contractor will exercise care when wiring racks to avoid damaging cables and 
equipment. 

h. Per IEC-268 standard, all XLR connectors not mounted on equipment will be wired 
pin 2 +, pin 3 -, and pin 1 shield. 

i. Equipment installed in exterior locations will be IP67 rated and operating 
temperature range 0 degrees F to 90 degrees F and survivable from -20 degrees F to 
110 degrees F. 

j. Any equipment mounted above seating areas and venue floor is required to be 
secondarily fastened to structure using aircraft cable and appropriate fasteners.  
Cable sizing and fasteners must be capable of supporting a minimum of five (5) 
times the weight of affixed devices and eight (8) times the weight of movable 
devices. 

1.7 QUALITY ASSURANCE 

A. All requirements of the latest published editions of the following standards will apply, unless 
otherwise noted.  In the event of conflict between cited or referenced standards, the more stringent 
will govern. 
1. National Electric Code (NEC). 
2. National Electrical Manufacturers Association (NEMA). 
3. American National Safety Institute (ANSI). 
4. Occupational Safety and Health Administration (OSHA). 
5. American Iron and Steel Institute (AISI). 
6. Underwriters Laboratories (UL). 
7. Federal Communications Commission (F.C.C.) Rules and Regulations, Part 76. 
8. Society of Cable Television Engineers (S.C.T.E.). 
9. Society of Motion Picture and Television Engineers (S.M.P.T.E.). 
10. American Society of Testing Materials (A.S.T.M.). 
11. National Cable Television Association (N.C.T.A). 
12. Electronic Industries Association (E.I.A.). 
13. Telecommunications Industries Association (T.I.A.). 
14. MIL SPEC – MIL – TFDFO. 

B. Review all architectural, civil, structural, mechanical, electrical, and other project documents 
related to this work. 

C. Verify all dimensions and site conditions prior to starting work. 
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D. Coordinate the specified work with all other trades. 

E. Maintain a competent supervisor and supporting technical personnel, acceptable to the Owner 
during the entire installation.  Change of supervisor during the project will not be permitted 
without prior written approval from the Owner. 

F. Provide all items not indicated on the drawings or mentioned in the specifications that are 
necessary, required, or appropriate for this work to realize a complete and fully operational system 
that performs in a stable and safe manner. 

G. Review project documentation and continuously make known any conflicts discovered.   

H. Provide all items necessary to complete this work to the satisfaction of the Owner without 
additional expense.  In all cases where a device, item, or equipment is referred to in singular 
number or without quantity, each such reference will apply to as many such devices or items as 
required to complete the work. 

I. Provide additional support or positioning members as required for the proper installation and 
operation of equipment, materials and devices provided as part of this work and approved by the 
Owner, without additional cost to the Owner. 

J. Regularly examine all construction, and the work of others, which may affect Contractors’ work 
to ensure proper conditions exist at the site for equipment and devices before their manufacture, 
fabrication, or installation. 

K. Contractor will be responsible for the proper fitting of the systems, equipment, materials, and 
devices provided as part of this work. 

L. Promptly notify the Owner in writing of any difficulties that may prevent proper coordination or 
timely completion of this work.  Failure to do so will constitute acceptance of construction as 
suitable in all ways to receive this work, except for defects that may develop in the work of others 
after its execution. 

M. After installation, submit photographs showing cable entries and terminations within equipment 
racks, enclosures, and pedestals at the job site. 

1.8 WARRANTY AND SERVICE 

A. Contractor will warrant labor, equipment, and materials for twenty-four (24) months following 
the date of Final Acceptance of permanent system installation. 

B. During the warranty period the system must be free of defects and deficiencies and conform to 
the drawings and specifications with respect to the quality, function, and characteristics stated.  

C. Contractor is responsible for repairing or replacing defects that occur in labor, equipment, and 
materials within the warranty period. 

D. On-site labor will be included during the warranty period for all work beyond simple component 
replacement.  Simple component replacement will be defined as all equipment that does not 
require tools to perform the equipment replacement.  



Displays and IPTV System  27 41 17 - 9 
Copyright 2025 Anthony James Partners 
 
 

E. Failed parts will be returned to the Contractor for repair at a service facility located in the United 
States.  Contractor will identify the location of its service facility in the documentation provided 
when submitting an RFP for this work. 

F. The Contractor will replace failed parts that cannot be repaired. 

G. Upon receipt of a failed part, Contractor will return a repaired or replacement part to the Owner 
within fifteen (15) business days from receipt of failed part. 

H. Contractor will provide at least one local service employee or local authorized service agent for 
servicing and repair of all equipment during the warranty period.  Local service employees or 
local authorized service agent will be located within 75 miles of Owner’s facility. 

I. The local service employee or local authorized service agent will be the entity responsible for 
providing the following emergency response availability: 
1. Telephone service assistance and technical support from 8am to 11pm local time at 

Owner’s facility, 7 days per week.  
2. Answer all service calls and requests for information within one (1) hour during the 

warranty period. 
3. A parts exchange program, including same day shipment of exchange parts.  The 

manufacturer will keep a ready stock of key assemblies available to ship to the facility 
upon notice of a parts failure if part is not available in spare parts inventory at Owner’s 
facility. 

4. The advance replacement should contain all shipping information and packaging necessary 
to return the defective part or assembly back to the Contractor at no cost to the Owner. 

J. Warranty will cover all equipment, including processors, controllers, operating systems, and 
software. 

K. Warranty will include two annual on-site system check-ups by a qualified technician who is a 
full-time employee of the Contractor.  Visit to occur approximately 3 weeks prior to the start of 
the second and third seasons or as determined by the Owner. 

L. Check-up will include all regular maintenance; a complete inspection of all systems, parts 
replacement where required and a complete written report of all findings. 

 

END OF PART 1 GENERAL 
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PART 2 - PRODUCTS 

2.1 BASIS OF DESIGN 

A. Acceptable manufacturers  
1. LCD Displays 

a. Indoor Displays 
1) LG – See Bid Form for Models and Quantities 

b. Concourse Displays 
1) LG – See Bid Form for Models and Quantities 

2. LCD Display Mounts 
a. All Mount Types 

1) Peerless – Basis of Design 
2) Chief 
3) Premier Mounts 

3. IPTV System 
a. Tripleplay – See Bid Form for Models and Quantities 

4. Networking 
a. All network Switches are outside of the IPTV Scope 

1) Contractor is responsible for coordinating switch port quantities and 
performance requirements with owner. 

B. Basis of Design is intended to include all major system components.  Contractor is responsible 
for including all miscellaneous components to provide a complete and fully operational system.  

 

PART 1 END OF PART 2 PRODUCTS 
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Wisconsin Professional Baseball Park District  

standard General Conditions to Construction Services Contract  



GENERAL CONDITIONS TO 
CONSTRUCTION SERVICES CONTRACT 

WISCONSIN PROFESSIONAL BASEBALL PARK DISTRICT (“DISTRICT”) 
 

Article 1  GENERAL PROVISIONS 

1.1 The Contract  
 

The Contract represents the entire agreement between the parties and supersedes all prior negotiations, 
representations or agreements, either written or oral. The Contract may be amended or modified only 
by a written modification signed by authorized representatives of both parties. 
 

1.2 The Contract Documents 

The “Contract” shall consist of these General Conditions (“General Terms and Conditions”), a 
signed Purchase Order issued by the District, a signed accepted bid or proposal, drawings, shop 
drawings, specifications, schedule and addenda, as applicable (collectively, the “Contract 
Documents”). The intent of the Contract Documents is to include all items necessary for the proper 
execution and completion of the Work by the Contractor.  Where there is conflict in provisions between 
general provisions in individual contract documents, the terms and conditions of these General Terms 
and Conditions shall control. In case of any conflict in provisions in the individual contract documents 
that are specific to the Work, (e.g., specifications, deadlines, etc.), the most stringent specification and 
earliest deadlines shall govern. 

The accompanying request for proposal and Work shall be at all times in accordance with and subject to 
these General Terms and Conditions. The Contract expressly limits Contractor’s acceptance to these 
General Terms and Conditions. These General Terms and Conditions prevail over any terms and 
conditions contained in any other documentation and expressly exclude any of Contractor’s general 
terms and conditions or any other document issued by Contractor in connection with the Contract. 

1.3 The Ownership of Contract Documents 

All documents, reports, data, drawings, specifications and other materials prepared by the Contractor 
for performance of the Work (the “Documents”) are instruments of the Contractor’s Work, and are 
for use solely with respect to this Project. All Documents shall be the property of the District, or, where 
applicable, of the Milwaukee Brewers Baseball Club, Limited Partnership (the “Brewers”) 
(collectively, “Instruments of Service”). Upon payment of all sums approved by the District as being 
due the Contractor, the District, or, where applicable, the Brewers, shall own all common law, 
statutory, and other reserved rights, in addition to the copyrights, in and to the Instruments of Service. 
Contractor shall not withhold delivery of the Instruments of Service on account of any dispute with 
the District, or, where applicable, the Brewers, including a dispute over any sums claimed due and 
owing by Contractor. The Instruments of Service are not to be used by the Contractor or any 
subcontractor on any other project without written consent of the District, or, where applicable, the 
Brewers, which may be withheld in the District’s or the Brewer’s sole discretion. 
 

Article 2  THE DISTRICT   

2.1 Duties 
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The District shall provide any site information in its possession related to the construction site. Except 
for Permits as defined in Section 3.9 below, the District shall obtain and pay for all necessary 
approvals, easements, special assessments and charges. The furnishing of any information by the 
District shall not relieve Contractor of any duty under the Contract Documents. Contractor shall notify 
the District within three (3) business days following discovery of any discrepancy between the 
information provided and actual site conditions. Failure to notify the District within such time shall 
constitute a waiver of any claim relating to the condition so discovered.  

2.2 Right To Stop Work 

If Contractor fails to correct Work that is not in accordance with the Contract Documents, or has failed 
to carry out Work in accordance with the Contract Documents, the District may direct Contractor in 
writing to stop the Work, or any part thereof, until the correction is made. 

2.3 Right To Carry Out The Work 

If Contractor neglects or fails to carry out the Work in accordance with the Contract Documents, after 
written notice as set forth in Section 10.7 hereof, in addition to any other rights the District has, the 
District may enter into contracts with other parties to complete, repair or replace the incomplete or 
defective Work, and may deduct from payments then or thereafter due Contractor the cost of correcting 
the deficiencies, including compensation for additional architectural services, legal fees, and other 
expenses that may be made necessary by the default of Contractor. If payments then or thereafter due 
Contractor are not sufficient to cover the costs of correcting the deficiencies, Contractor shall pay the 
District the difference no later than ten (10) days after the District’s demand. Any amount not paid by 
Contractor when and as due shall be subject to interest at the rate of 18% per annum from the due date. 

Article 3  CONTRACTOR 

3.1 Duties 

Contractor shall be responsible for providing all labor and materials as set forth on the accepted 
bid/proposal and in the Contract Documents (Work). Unless specifically excluded from the scope of 
the Work, Contractor shall be responsible for paying for all labor, materials, tools, utilities, 
transportation, as well as taxes thereon, and other facilities and services necessary to properly complete 
the Work. Execution of this agreement by Contractor is a representation that Contractor has studied 
the Contract Documents, visited the site, become familiar with the local conditions, and verified the 
grades, dimensions, elevations, and locations of existing conditions at the site. 

3.2 Subcontracts and Subcontractors 

Contractor shall contract with subcontractors as Contractor deems necessary for completion of the 
Work, and shall be responsible for the Work performed by such subcontractors as though the Work 
was performed by Contractor. Contractor shall provide advance written notice to the District of 
selected subcontractors. The District will provide in writing any reasonable objection to the 
subcontractors. The foregoing notwithstanding, the District shall have no responsibility for the acts, 
omissions or breach of contract of any subcontractor. Every subcontract shall require the subcontractor 
to be bound by the terms of the Contract Documents, and to assume to the Contractor all obligations 
and responsibilities, including the responsibility for safety of the subcontractor’s work, which the 
Contractor assumes herein to the District. Contractor shall require its subcontractors and vendors to 
provide similar insurance as required and include the District, any mortgagee, and the Project 
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Administrator, and their respective successors, as additional insured and hold such parties harmless 
for their negligence. 

3.3 Supervision 

The Contractor shall be responsible for all means and methods of construction of the Work, and shall 
supervise and direct its own employees and all subcontractors, using its best skill and attention. 
Contractor shall be responsible for ensuring the Work, including the Work performed by all 
subcontractors, strictly complies with the Contract Documents. 

3.4 Coordination 

Certain portions of the Work may be completed by contractors hired directly by the District. Contractor 
shall be responsible for coordinating its Work on the Project, including coordinating deliveries, 
storage, installations, and use of utilities with such contractors. 

3.5 Safety and Security 

Contractor shall comply with all applicable laws, ordinances, rules, regulations, and lawful orders of 
public authorities bearing on the Work, including all applicable safety laws, standards, rules and 
regulations, and shall take all necessary precautions for the safety of, and shall provide all necessary 
protection to prevent injury to, or loss to all persons, the Work, materials, equipment, and other 
property at the site or adjacent thereto. Contractor shall, in the performance of its duties, be responsible 
for initiating, maintaining and supervising all safety precautions and programs, including those 
required by law or in conjunction with any governmental authority. Contractor shall promptly report 
to Project Administrator and the District all accidents arising out of or in connection with the 
performance of the Work, giving full details including statements of witnesses. Contractor shall 
promptly remedy any damage, injury or loss to property, as well as any condition posing undue threat 
of damage, injury or loss, at the site caused by the Contractor, subcontractors, or anyone else directly 
or indirectly associated with such condition. Contractor shall secure the construction site, limiting 
access to authorized personnel only.  

3.6 Drone Use 

The use of a drone anywhere on the ballpark site or within the ballpark facility requires prior written 
consent from the District, which consent may be withheld in the District’s sole discretion and may be 
limited to specific date(s) and time(s) of use.  

3.7 Quality 

Unless specifically provided in the Contract Documents, all materials incorporated into the Work shall 
be new and meet the specifications for the Project. Upon the District’s request, Contractor shall 
promptly provide the product labels and delivery slips for materials incorporated into the Work. 

3.8 Warranty 

Contractor warrants that: (1) materials and equipment furnished by Contractor will be of good quality 
and new; (2) the Work will be free from defects in workmanship, material, and design; (3) the Work 
will conform to the applicable specifications, drawings, designs, samples, and other requirements of 
the Contract Documents; (4) the Work will be fit for their intended purpose and operate as intended; 
(5) be free and clear of all liens, security interests or other encumbrances; (6) not infringe or 
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misappropriate any third party’s patent or other intellectual property rights; and (7) it shall perform the 
Work using personnel of required skill, experience and qualifications and in a professional and 
workmanlike manner in accordance with best industry standards for similar services and shall devote 
adequate resources to meet its obligations hereunder and under any Contract Documents. These 
warranties survive any delivery, inspection, acceptance, or payment of or for the Work by the District. 
Contractor warrants that the Work shall be free from defects in material and workmanship arising from 
normal usage for a period of one year from the Substantial Completion Date and that its Work will be 
free from defects in workmanship, design and material until the end of the Term, or for one year, 
whichever is later. Establishment of this one year period period for correction of defective Work does 
not affect or in any way limit the applicable statutory limitations or statute of repose periods. Upon 
written notice from the District, Contractor shall, at its option, repair or replace the defective Work or 
re-perform defective services. These warranties do not extend to any Work or services that have been 
abused, altered, misused, or repaired by the District or third parties without the supervision of and 
prior written approval of Contractor; or if Contractor serial numbers or warranty date decals have been 
removed or altered. The District must promptly report any failure of the equipment to Contractor in 
writing. 

The warranties set forth in this Section 3.8 are cumulative and in addition to any other warranty 
provided by law or equity. Any applicable statute of limitations runs from the date of the District’s 
discovery of the noncompliance of the Work or services. If Contractor installs or furnishes a piece of 
equipment under the Contract, and that equipment is covered by a warranty from the manufacturer, 
Contractor will transfer the benefits of that manufacturer’s warranty to the District if the Contract with 
the District terminates before the equipment manufacturer’s warranty expires. 

3.9 Permits 

Contractor shall pay for and obtain all building permits, governmental fees, licenses and inspections 
necessary for proper completion of the Work (collectively, “Permits”). Contractor shall give all 
required notices to all governmental agencies having jurisdiction over the Work. 

3.10 Hot Work 

Contractor acknowledges and agrees that if any “Hot Work” (any operation involving open flames or 
producing heat and/or sparks conducted outside a Hot Work Designated Area) is required as part of 
the Work, a Hot Work Permit provided by FM Global will be required prior to commencement of any 
Hot Work. Contractor further acknowledges and agrees that it will be required to either: (1) bring a 
completed Hot Work Permit to American Family Field, or (2) complete a Hot Work Permit at 
American Family Field on the date which Work is to be provided.  

3.11 Construction Site Pollution Control 

Prior to any land disturbance Work commencement, Contractor shall supply an erosion and sediment 
control plan, details, notes, and necessary sequencing plan to the District that Contractor shall 
implement to comply with the Construction Site Erosion & Sediment Control Standards applicable to 
the Work. The plan shall outline all necessary DNR approved technical standards related to 
erosion/sediment control and/or storm water management that the Contractor will implement, 
maintain, and inspect as required throughout the duration of construction until final restoration (as 
needed) is achieved. The Contractor shall be responsible for the proper design; and the Contractor shall 
be responsible for the proper installation, inspection and repair/maintenance of the erosion/sediment 
control measures and/or storm water management measures and shall document records of inspections 
(on DNR inspection reports: http://dnr.wi.gov/topic/stormwater/construction/forms.html) and records 
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of repair/maintenance activities in daily logs during the Work in accordance with ch. NR 151 and ch. 
NR 216, Wisconsin Administrative Code. The inspection reports and repair/maintenance logs shall be 
kept on-site in an accessible location along with the approved erosion and sediment control plan, 
details, notes and sequencing plan. 
 
Contractor shall not permit any Hazardous Materials to be deposited, stored, disposed, placed, 
generated, manufactured, buried, refined, transported, treated, discharged, handled, exacerbated, or 
located on District property. Contractor shall promptly notify the District of the discovery of any 
Hazardous Material on the District property, recommend appropriate action, and implement and 
supervise the course of action approved or directed by the District. For purpose of this Contract, 
“Hazardous Materials” means any hazardous, toxic, or harmful substances, wastes, materials, 
pollutants, or contaminants (including, without limitation, asbestos, lead-based paint, polychlorinated 
biphenyls, petroleum products, flammable explosives, radioactive materials, infectious substances, or 
raw materials which include hazardous constituents) or any other substances or materials which are 
included under or regulated by Environmental Laws, or any molds, spores, fungi, or other harmful 
microbial matter. “Environmental Laws” means any federal, state, or local law, rule, or regulation 
pertaining to environmental regulation, contamination, remediation, or cleanup, including, without 
limitation, the Comprehensive Environmental Response, Compensation and Liability Act of 1980 (42 
U.S.C. § 9601 et seq. and 40 CFR § 302.1 et seq.), the Resource Conservation and Recovery Act of 
1976 (42 U.S.C. § 6901 et seq.), the Federal Water Pollution Control Act (33 U.S.C. § 1251 et seq. 
and 40 CFR § 116.1 et seq.), those relating to lead based paint, the Hazardous Materials Transportation 
Act (49 U.S.C. § 1801 et seq.), and the regulations promulgated pursuant to said laws, all as amended. 
 

3.12 Schedule 

If indicated in the Purchase Order or as otherwise required by the Contract Documents, before it starts 
construction, Contractor shall provide to the District and obtain the District’s approval of a schedule 
of performance of the Work, showing the critical path and milestones for completion of the Work 
according to the Contract Documents. The District shall note any deficiencies in scheduling prior to 
accepting the schedule.  

3.13 Clean-Up 

Contractor shall keep the premises and surrounding area free from debris and trash related to the Work.  
Contractor shall be responsible for daily clean-up of construction materials, debris and dust control.  
Upon completion of the Work, Contractor shall provide a final clean-up of all surfaces. 

3.14 Indemnity 

To the fullest extent permitted by law, Contractor shall indemnify, defend and hold harmless the 
District, the Project Administrator, the Brewers, Major League Baseball, and the directors, authorized 
representatives, consultants and agents of each (“Indemnitees”) from and against all claims, liabilities, 
costs, damages, losses, payments, judgments, and expenses including, but not limited to, reasonable 
attorneys' fees and other litigation expenses (collectively, “Losses”), arising out of or resulting from: 
(a) bodily injury, death of any person, sickness, disease, or damage to real property resulting from the 
willful, fraudulent, or negligent acts or omissions of Contractor or Contractor personnel and 
subcontractors; or (b) Contractor’s breach of any representation, warranty, or obligation of Contractor 
set forth in the Contract (including, without limitation, any violation of applicable safety laws 
described in Section 3.5, above or environmental requirements as described in Section 3.11 above). 
This obligation is in addition to any other obligations set forth herein or under applicable law. In claims 
against any person or entity indemnified under this Subsection 3.14 by an employee of the Contractor, 
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anyone directly or indirectly employed by Contractor, or anyone for whose acts Contractor may be 
liable, the indemnification obligation under this Section shall not be limited by a limitation on amount 
or type of damages, compensation, or benefits payable by or for the Contractor under workers' or 
workmen's compensation acts, disability benefit acts or other employee benefit acts. 

Contractor shall defend, indemnify, and hold harmless the Indemnitees from and against all Losses 
based on a claim that any of the Work or the District’s receipt or use thereof infringes or 
misappropriates the patent, copyright, trade secret or other intellectual property right of any third party. 
In no event shall Contractor enter into any settlement without the District’s or Indemnitee’s prior 
written consent. 

The provisions of this Section 3.14 will survive the expiration or earlier termination of the Contract. 

Article 4  PROJECT ADMINISTRATOR 

The District's Project Administrator, or such other person or entity designated by the District (“Project 
Administrator”), will provide administration of the Contract. The Project Administrator will visit the 
site at regular intervals, and based upon the observations made, will evaluate Contractor’s invoice and 
certify the amount due. The Project Administrator will have the authority to reject non-conforming or 
defective Work. The Project Administrator will promptly interpret and advise concerning the 
Contractor’s performance of the requirements of the Contract Documents. 

Article 5  TIME AND SCHEDULE 

TIME IS OF THE ESSENCE as to completion of the Work according to the Contract Documents. If 
Contractor is delayed at any time in the progress of the Work, the time for performance may be 
extended by a revised Purchase Order approved by the District in its sole discretion. Contractor shall 
give notice of the delay within five (5) days of the occurrence giving rise to the delay, stating the period 
of time the occurrence is expected to continue. No other extensions of time shall be approved. The 
date of commencement of the construction (“Commencement Date”) and the date upon which 
Contractor shall achieve Substantial Completion (“Substantial Completion Date”) are set forth in the 
Purchase Order.  

Article 6   COSTS, PAYMENT AND COMPLETION 

6.1 Contract Sum  

The Contract Sum is the total amount payable by the District to the Contractor for the full and complete 
performance of the Work under the Contract Documents (“Contract Sum”). Without limitation, the 
Contract Sum includes: (i) all subcontractors’ Work (including any mark-up on subcontractors’ Work); 
(ii) all self-performed work; (iii) the costs of all materials and supplies; (iv) the costs of all equipment; 
(v) all labor necessary to perform the Work; (vi) the costs of all bonds and insurance required to be 
furnished and/or provided by Contractor under the Contract Documents; (vii) the costs of all Permits; 
(viii) any and all other direct or indirect costs; and (ix) Contractor’s fee, profit and/or recoverable 
overhead. As indicated in the Purchase Order, the Contract Sum shall either be in the form of a “Lump 
Sum”, “Actual Cost - Not to Exceed” (which Contractor shall submit to the District), or such other 
method of payment as agreed upon by the District and Contractor. No increase in the Contract Sum is 
effective, whether due to changes or increases in law or taxes, any additional or new tariff/duty, quota, 
tariff-rate quota, or cost associated with the withdrawal of tariff/duty concesstions, increased material, 
labor, transportation costs or otherwise, without the prior written consent of the District. The District 
reserves the right to terminate the Contract if it does not consent to any price increase by Contractor. 



 
 

Page 7 of 14 
 

6.2 Invoicing 

Contractor shall timely submit invoice(s) to the District that shall be on a form acceptable to the 
District. Each invoice shall be supported by work logs and other data substantiating the Contractor’s 
right to payment. Contractor shall submit with each invoice a conditional waiver and release of lien 
for the Contractor and for each subcontractor and material supplier who has furnished labor, 
equipment, materials, or services to the Project for the period covered by the invoice. The Project 
Administrator will review the invoice as set forth in Article 4 above, and will authorize payment as 
long as there are no outstanding liens or claims and so long as the Work has been performed in 
accordance with the Contract Documents. Contractor shall further warrant that, upon submittal of an 
invoice: (i) title to all Work covered by the invoice will pass to the District no later than the time of 
payment; and (ii) all Work for which invoices have previously been paid by the District shall be paid 
to all subcontractors to whom payments are due and that the Project is free and clear of any and all 
liens, claims, security interests or other encumbrances adverse to the District. All invoices will be 
delivered via email and must be received no later than ninety (90) days after completion of Work 
covered in the invoice.  Stale charges (more than ninety (90) days old) will not be accepted. Invoices 
are due net 30 days from of the District’s receipt of the invoice, including all required supporting 
documentation, except for any amounts disputed by the District in good faith. The parties shall seek to 
resolve all such disputes expeditiously and in good faith. Contractor shall continue performing 
obligations notwithstanding any such dispute.  

6.3 Progress Payments 

Neither the District nor the Project Administrator shall be responsible for direct payment of any monies 
to subcontractors or material suppliers. Issuance of a Certificate for Payment, or occupancy or use of 
the Project by the District, shall not constitute acceptance of Work that is not in conformance with the 
requirements of the Contract Documents. Notwithstanding the above, the District reserves the right to 
make payments in the event of any default by the Contractor to any subcontractor in such amount as 
the District determines necessary to protect the District’s interests from lien or other claim. Payment 
of any such amounts directly to a subcontractor shall be credited against amounts otherwise due 
Contractor. 

6.4 Substantial Completion 

Substantial Completion occurs when the Work is sufficiently complete in accordance with the Contract 
Documents such that the District can occupy or use the Work for its intended purpose and when all 
required occupancy permits have been issued and delivered to the District. Upon Substantial 
Completion, as determined by the Project Administrator, the District shall make payment, excepting 
only such Work as required to complete the punch list. When Contractor Substantially Completed the 
Work in all material respects, Contractor shall notify the District in writing of such completion.  
Contractor shall promptly meet with the District after the date of Contractor’s notice of its completion 
of the Work to inspect the premises and prepare with the District a “punch list” of corrections of 
construction that are required to cause any applicable portion of the Work to conform with the Contract 
Documents in all material respects. Contractor shall within fifteen (15) days cause all items on the 
punch list to be completed or remedied. 

6.5 Final Completion 

Upon receipt of a final invoice, the Project Administrator will inspect the Work, and if the Project 
Administrator finds the Work acceptable and the Contract fully performed, will approve final payment.  
Final payment shall not become due until the Contractor submits to the District release and final lien 
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waivers satisfying all obligations, claims, security interests, or other encumbrances arising out of the 
Contract, together with all warranties, guarantees, record documents including all drawings, plans, 
specifications, maintenance manuals, or other documents provided by the Contractor or material 
suppliers. Acceptance of final payment by the Contractor shall constitute a waiver of all claims by the 
Contractor except those previously made in writing and unsettled as of the time of the final invoice 
submittal. 

Article 7 CHANGES IN THE WORK 

Changes in the Work shall be accomplished only through a revised Purchase Order. Contractor shall 
provide documentation justifying the adjustment to the Contract Sum before commencement of any 
Work specified in the revised Purchase Order. Any request for an extension of Contract Time shall be 
accompanied by a revised schedule for performance of the Work, showing both the original schedule 
and revisions, as well as the effect of the requested extension. Contractor shall not be entitled to 
compensation for additional work performed prior to receipt of a fully executed revised Purchase 
Order, which shall be at the District’s sole discretion. 

Article 8  INSURANCE AND BONDS 

The Contractor shall purchase and maintain, at its expense, a policy covering the Work to be performed 
hereunder for the Contractor’s negligent acts, errors and omissions in the amounts set forth on Exhibit 
A attached hereto. Contractor shall keep this policy in force for not less than three (3) years after the 
completion of the Work under the Contract. 

The Contractor shall also procure and maintain during the life of the Contract the following types of 
insurance: (i) Workers’ Compensation Insurance; (ii) Employer’s Liability Insurance; (iii) 
Commercial General Liability Insurance; and (iv) Commercial Automobile Liability Insurance, all in 
accordance with the amounts and other requirements set forth in Exhibit A attached hereto and 
incorporated herein. 

Prior to the Commencement Date of the Work, Contractor shall provide to the District certificates of 
insurance evidencing the foregoing coverages. Each policy maintained by the Contractor pursuant to 
this Article 8 shall comply with the requirements in Exhibit A and provide that it will not be canceled 
or materially altered without thirty (30) days advance written notice by mail to the District mailed to 
the address indicated herein, and the policies or certificates of insurance shall so state. 

Article 9  TERMINATION 

9.1 Termination By Contractor 

Contractor may terminate the Contract upon occurrence of any of the following: 

1. issuance of a court or other public authority order stopping all Work; 

2. an act of government declaring all Work is to stop; or 

3. failure of the District to make payment upon an invoice validly approved by the 
Project Administrator within thirty (30) days of approval, which failure continues for 
a period of seven (7) days after written notice from Contractor to the District. 
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Upon such termination, the Contractor shall be compensated for all Work completed to the date of 
termination. Contractor shall not be entitled to any anticipated profits, consequential damages, or 
mobilization expenses. 

9.2 Termination By the District For Cause 

The District may terminate the Contract if the Contractor: 

1. repeatedly (more than 1 time) refuses or fails to adequately supply properly skilled 
labor or materials; 

2. fails to make payments to subcontractors for materials or labor in accordance with the 
respective subcontract agreements; 

3. disregards laws, ordinances, rules regulations or orders of any public authority having 
jurisdiction over the Project;  

4. breaches any provision of the Contract Documents; 

5. becomes insolvent; or 

6. becomes the subject of a bankruptcy filing, a receivership, voluntary or involuntary, 
a composition or any other proceeding designed for the benefit of creditors generally 
or specifically that is not dismissed within 60 days of filing. 

Without regard to the remedies at law or as stated herein, after a seven (7) day notice to Contractor of 
any cause set forth above, the District may terminate the Contract and exercise its rights as set forth 
within Article 2 herein. The District may termiate the Contract immediately in the event subpart 5 or 
6 above becomes applicable.  

9.3 Termination By The District For Convenience 

Notwithstanding any other provision to the contrary in the Contract Documents, the District may 
terminate the services of the Contractor and the Work by giving Contractor seven (7) days prior written 
notice. In such event, the Contractor shall be entitled to payment for all Work completed, but for no 
other compensation or damages. 

Upon expiration or termination of the Contract for any reason or no reason, Contractor shall: (i) deliver 
to the District all documents, work product, and other materials, whether or not complete, prepared by 
or on behalf of Contractor in the course of performing the Work; (ii) return to the District all District-
owned property, equipment, or other materials in its possession or control; (iii) remove any Contractor-
owned property, equipment, or materials located at the District’s locations; and (iv) provide reasonable 
cooperation and assistance to the District upon the District’s written request in transitioning the Work 
to an alternate service provider. 

9.4 Suspension By The District 

The District may order the Contractor to suspend, delay or interrupt the Work for a period of time as 
the District may direct. In such event, the Contract Sum and Contract Time shall be adjusted if 
necessary pursuant to the provision of Article 7 herein. 
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9.5 No Suspension by Contractor 

Under no circumstances shall the Contractor suspend the Work without the prior, written consent of 
the District, which may be withheld in the District’s sole discretion. 

Article 10  MISCELLANEOUS PROVISIONS 

10.1 Applicable Law. The Contract is entered into and shall be interpreted in accordance with the laws of 
the State of Wisconsin, without regard for conflict of laws principles.  

10.2 Any legal suit, action, or proceeding arising out of or related to the Contract or the Services provided 
hereunder shall be instituted exclusively in the federal courts of the United States or the courts of 
Wisconsin, in each case located in the City of Milwaukee and County of Milwaukee, and each party 
irrevocably submits to the exclusive jurisdiction of such courts in any such suit, action, or proceeding. 
The parties hereby waive any claims or defenses that venue in such jurisdiction is inappropriate, 
inconvenient or wrongful. EACH PARTY IRREVOCABLY AND UNCONDITIONALLY WAIVES 
ANY RIGHT IT MAY HAVE TO A TRIAL BY JURY IN RESPECT OF ANY LEGAL ACTION 
ARISING OUT OF OR RELTATING TO THE CONTRACT OR THE TRANSACTIONS 
CONTEMPLATED HEREBY. 

10.3 If any term or provision of the Contract is invalid, illegal, or unenforceable, such invalidity, illegality, 
or unenforceability shall not affect any other term or provision of the Contract or invalidate or render 
unenforceable such term or provision. Upon such determination that any term or other provision is 
invalid, illegal, or unenforceable, the parties hereto shall negotiate in good faith to modify the Contract 
so as to effect the original intent of the parties as closely as possible in a mutually acceptable manner 
in order that the transactions contemplated hereby be consummated as originally contemplated to the 
greatest extent possible. 

10.4 No waiver by any party of any of the provisions hereof shall be effective unless explicitly set forth in 
writing and signed by the party so waiving. Except as otherwise set forth in the Contract, no failure to 
exercise, or delay in exercising, any rights, remedy, power, or privilege arising from the Contract shall 
operate or be construed as a waiver thereof; nor shall any single or partial exercise of any right, remedy, 
power, or privilege hereunder preclude any other or further exercise thereof or the exercise of any 
other right, remedy, power, or privilege. 

10.5 Except as set forth herein, the Contract and these Terms and Conditions shall be binding upon all 
successors and heirs of the respective parties. The foregoing notwithstanding, other than the right to 
subcontract the Work, the Contractor may not assign the Contract Documents to any third party 
without the prior written consent of the District, which the District may withhold in its absolute 
discretion. 

10.6 Remedies 

In addition to all rights and remedies available under law, the District may set off any and all damages 
for which Contractor is liable under the Contract Documents. The prevailing party in any dispute 
between the District and Contractor shall be awarded its costs and expenses, including reasonable 
attorney’s fees. 
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10.7 Notice 

All notices, requests, consents, claims, demands, waivers, and other communications hereunder shall 
be in writing and shall be deemed to have been given (a) when delivered by hand (with written 
confirmation of receipt); (b) when received by the addressee if sent by a nationally recognized 
overnight courier (receipt requested); or (c) on the third day after the date mailed, by certified or 
registered mail, return receipt requested, postage prepaid or when actually received. Such 
communications must be sent to the respective parties at the last known registered address of such 
party (or at such other address for a party as shall be specified in a notice given in accordance with this 
Section 10.7). 

10.8 The Contract may be signed in two or more counterparts. When at least one such counterpart has been 
signed by each party, the Contract shall be deemed to have been fully executed and each counterpart 
shall be deemed to be an original and all counterparts taken together shall be one and the same 
Contract. The Contract may be signed by e-mailed or other electronic signatures (e.g., DocuSign) and 
e-mail or such other electronic signatures hereon shall be deemed originals for all purposes.  

10.9 Each party to the Contract, including these General Terms and Conditions, represents and warrants: 
(i) they have read and understand the Contract;(ii) it has the full right, power, and authority to enter 
into the Contract, to grant the rights and licenses granted hereunder and to perform its obligations 
hereunder, and (iii) when executed and delivered by such party, the Contract will constitute the legal, 
valid, and binding obligation of such party, enforceable against such party in accordance with its terms. 

10.10 Each party shall, upon the reasonable request of the other party, execute such documents and perform 
such acts as may be necessary to give full effect to the terms the Contract. 

10.11 The parties are independent contractors, and nothing contained in the Contract shall be construed as 
creating any agency, partnership, joint venture or other form of joint enterprise, employment, or 
fiduciary relationship between them. Neither party shall be authorized to contract for or bind the other 
party in any manner whatsoever. 

10.12 Notwithstanding anything herein to the contrary, if the Contract (a) requires payment by the District 
in excess of $200,000 or (b) imposes liquidated, delay or similar damages on the Contractor for failure 
to meet contractual deadlines, then the parties hereby designate the Milwaukee Brewers Baseball Club, 
Limited Partnership as a third-party beneficiary, entitled to enforce its rights as if it were a party hereto. 
Except as set forth in the immediately foregoing sentence, the Contract is for the exclusive benefit of 
the parties hereto and not for the benefit of any other person, and the Contract shall not be deemed to 
have conferred any rights, express or implied, upon any other person unless otherwise expressly 
provided herein. 

Article 11  DISPUTE RESOLUTION 

Should a dispute arise between the District and Contractor during the performance of Work or 
thereafter, the parties shall make a good faith attempt to resolve the dispute amongst themselves within 
ten (10) days of notice of dispute having been given. Notwithstanding the existence of a dispute 
between the parties, Contractor shall be obligated to prosecute the Work in a good and workmanlike 
manner and in accordance with the Contract Documents as long as the District continues to make 
payment of undisputed amounts. Contractor and its subcontractors shall have no right to suspend the 
performance of Work hereunder, or to cause the Work to be delayed because of the existence of a 
dispute. 
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The exclusive forum for the resolution of any and all disputes arising under this Contract or in any 
way relating to the Work shall be litigation in Milwaukee County Circuit Court, State of Wisconsin.  
The parties hereby waive any claims or defenses that venue in such court is inappropriate, inconvenient 
or wrongful. 

 Article 12  DEFINITIONS 

12.1 The Work 

The term “Work” means the construction and services required by the Contract Documents, whether 
completed or partially completed, and includes all other labor, materials, equipment and services 
provided or to be provided by the Contractor to fulfill the Contractor’s obligations. 

12.2 The Project 

The “Project” is the total construction of which the Work performed under the Contract Documents 
may be the whole or a part and which may include construction by the District or by separate 
contractors. 

 

 

[END] 
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EXHIBIT A 
 

A. Commercial General Liability – Occurrence Basis (including equipment overload): 
            Limits 
 General Aggregate (per project) $2,000,000 
 Products – Completed Operations Aggregate $2,000,000 
 Personal & Advertising Injury $1,000,000 
 Each Occurrence $1,000,000 
 

The policy shall not contain exclusions relating to: contractual liability, independent contractors, or 
explosion, collapse or underground exclusions.  

 
B. Business Auto Liability – All Autos including Hired, leased, and Non-Owned Autos: 
 
 Bodily Injury & Property Damage-Combined Single Limit $1,000,000 
 
C. Worker’s Compensation and Employers Liability: 
 
 Workers Compensation Statutory 
 Employers Liability 
  Bodily Injury by Accident (each accident) $1,000,000 
  Bodily Injury by Disease (policy limit) $1,000,000 
  Bodily Injury by Disease (each employee) $1,000,000 
 
D. Excess or Umbrella Liability:  
 
 Each Occurrence $10,000,000 
            Aggregate $10,000,000 
 
E. Professional Liability Limits: This requirement applies if the Contract involves professional design 

services or your Work has an element of design services. 
 

Each Claim $5,000,000 
Aggregate $5,000,000 

 
F. Pollution Liability – Applicable if your work involves the use, disposal or transportation of pollutants or 

other hazardous materials: 
 
 Each Occurrence $2,000,000 
 Aggregate $2,000,000 
 
G. Contractor’s Equipment – All Contractors will be responsible for insuring their own equipment. The 

District will bear no responsibility for equipment used, rented or leased by contractors on or off-site. If 
cranes are used, Contractors should be certain to obtain special endorsements for loss by exceeding lifting 
capacity (i.e., overload). Contractors shall procure All Risk Property Insurance upon all equipment, 
material, inventory and business personal property owned, borrowed or leased by Contractor for the full 
replacement cost value thereof. Such policy shall include a waiver of subrogation provision and Contractor 
agrees to waive its carrier’s right of subrogation against the Additional Insureds.  

 
H. Rigger’s & Erector’s Liability – If your work involves rigging or erecting, special liability limits are 

required: 
 
 Each Occurrence $20,000,000 
 Aggregate $20,000,000 
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I. Additional Insured: The Wisconsin Professional Baseball Park District (and its officers and directors) and 
the Milwaukee Brewers Baseball Club, Limited Partnership shall be named as an Additional Insured on 
Commercial General Liability, Business Auto Liability, and Excess or Umbrella Liability Insurance 
policies. Contractors shall also require that each of its subcontractors name the Additional Insureds as 
additional insureds on the subcontractors’ Commercial General Liability, Commercial Automobile and 
Umbrella Liability policies. Additional insured coverage shall be extended to include products-completed 
operations coverage. All liability insurance policies must provide Cross Liability coverage (separation of 
insureds or severability of interest provisions). The Commercial General Liability policy shall include no 
third-party-over action exclusions or similar endorsements or limitations.  

 
J. Certificate of Insurance: The District shall receive a Certificate of Insurance evidencing compliance with 

these insurance requirements prior to commencing any work, and a renewal Certificate of Insurance prior 
to the expiration or cancellation of any policy. However, the District permitting Contractor to commence 
Work prior to District’s receipt of the required certificate of insurance shall not be a waiver of the 
Contractor’s obligation to provide all of the above insurance. Acceptance by the District of insurance 
submitted by the Contractor shall not relieve or decrease in any manner the liability of the Contractor under 
this Contract.  

 
K. Coverage Term: All insurance must remain in force for the duration of the project and three years 

following project completion. 
 
L. A.M. Best Rating: All insurers must be rated A- or better by A.M. Best & Company. 
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APPENDIX C 

 

Mandatory Pre-Bid Virtual Meeting Instructions 

 

https://nam04.safelinks.protection.outlook.com/ap/t-

59584e83/?url=https%3A%2F%2Fteams.microsoft.com%2Fmeet%2F239412049531901%3Fp%

3DvXzYtsOvMumy3Ahqtp&data=05%7C02%7Ccdetoro%40thesigmagroup.com%7C3c05a510

35234527e6fd08df0216d5b3%7Cbecbac7ffa99462fb3e58719db5d88d9%7C0%7C0%7C639231

969243270079%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLj

AuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7

C&sdata=0SjtdZ7u6%2BCDBwftI4zx5eVEE9pExxISaw2BX7XN0IM%3D&reserved=0 

 

 

 

https://nam04.safelinks.protection.outlook.com/ap/t-59584e83/?url=https%3A%2F%2Fteams.microsoft.com%2Fmeet%2F239412049531901%3Fp%3DvXzYtsOvMumy3Ahqtp&data=05%7C02%7Ccdetoro%40thesigmagroup.com%7C3c05a51035234527e6fd08df0216d5b3%7Cbecbac7ffa99462fb3e58719db5d88d9%7C0%7C0%7C639231969243270079%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=0SjtdZ7u6%2BCDBwftI4zx5eVEE9pExxISaw2BX7XN0IM%3D&reserved=0
https://nam04.safelinks.protection.outlook.com/ap/t-59584e83/?url=https%3A%2F%2Fteams.microsoft.com%2Fmeet%2F239412049531901%3Fp%3DvXzYtsOvMumy3Ahqtp&data=05%7C02%7Ccdetoro%40thesigmagroup.com%7C3c05a51035234527e6fd08df0216d5b3%7Cbecbac7ffa99462fb3e58719db5d88d9%7C0%7C0%7C639231969243270079%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=0SjtdZ7u6%2BCDBwftI4zx5eVEE9pExxISaw2BX7XN0IM%3D&reserved=0
https://nam04.safelinks.protection.outlook.com/ap/t-59584e83/?url=https%3A%2F%2Fteams.microsoft.com%2Fmeet%2F239412049531901%3Fp%3DvXzYtsOvMumy3Ahqtp&data=05%7C02%7Ccdetoro%40thesigmagroup.com%7C3c05a51035234527e6fd08df0216d5b3%7Cbecbac7ffa99462fb3e58719db5d88d9%7C0%7C0%7C639231969243270079%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=0SjtdZ7u6%2BCDBwftI4zx5eVEE9pExxISaw2BX7XN0IM%3D&reserved=0
https://nam04.safelinks.protection.outlook.com/ap/t-59584e83/?url=https%3A%2F%2Fteams.microsoft.com%2Fmeet%2F239412049531901%3Fp%3DvXzYtsOvMumy3Ahqtp&data=05%7C02%7Ccdetoro%40thesigmagroup.com%7C3c05a51035234527e6fd08df0216d5b3%7Cbecbac7ffa99462fb3e58719db5d88d9%7C0%7C0%7C639231969243270079%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=0SjtdZ7u6%2BCDBwftI4zx5eVEE9pExxISaw2BX7XN0IM%3D&reserved=0
https://nam04.safelinks.protection.outlook.com/ap/t-59584e83/?url=https%3A%2F%2Fteams.microsoft.com%2Fmeet%2F239412049531901%3Fp%3DvXzYtsOvMumy3Ahqtp&data=05%7C02%7Ccdetoro%40thesigmagroup.com%7C3c05a51035234527e6fd08df0216d5b3%7Cbecbac7ffa99462fb3e58719db5d88d9%7C0%7C0%7C639231969243270079%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=0SjtdZ7u6%2BCDBwftI4zx5eVEE9pExxISaw2BX7XN0IM%3D&reserved=0
https://nam04.safelinks.protection.outlook.com/ap/t-59584e83/?url=https%3A%2F%2Fteams.microsoft.com%2Fmeet%2F239412049531901%3Fp%3DvXzYtsOvMumy3Ahqtp&data=05%7C02%7Ccdetoro%40thesigmagroup.com%7C3c05a51035234527e6fd08df0216d5b3%7Cbecbac7ffa99462fb3e58719db5d88d9%7C0%7C0%7C639231969243270079%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=0SjtdZ7u6%2BCDBwftI4zx5eVEE9pExxISaw2BX7XN0IM%3D&reserved=0
https://nam04.safelinks.protection.outlook.com/ap/t-59584e83/?url=https%3A%2F%2Fteams.microsoft.com%2Fmeet%2F239412049531901%3Fp%3DvXzYtsOvMumy3Ahqtp&data=05%7C02%7Ccdetoro%40thesigmagroup.com%7C3c05a51035234527e6fd08df0216d5b3%7Cbecbac7ffa99462fb3e58719db5d88d9%7C0%7C0%7C639231969243270079%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=0SjtdZ7u6%2BCDBwftI4zx5eVEE9pExxISaw2BX7XN0IM%3D&reserved=0
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Wisconsin Professional Baseball Park District  

Diversity Contracting Program 

 

 



 

 

 WISCONSIN PROFESSIONAL BASEBALL PARK DISTRICT 
 
 

ADDRESS: 1 BREWERS WAY, MILWAUKEE WI 53214           E-MAIL:  CONTACT@WIBASEBALLDISTRICT.COM                PHONE:(414)902-4040 
 
 
 
 

 

DIVERSITY CONTRACTING PROGRAM FORM INSTRUCTIONS 

 

 

UPDATED | June 2024 

https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diverse-Firm-Certification-of-Good-Faith-Effort-2024-06.pdf 

https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diversity-Firm-Exemption-Certification-2024-06.pdf 

Is your firm a Diverse Firm? 
 

Does your firm maintain one of the socio-economic status certifications listed at the top of the page 2 in the District’s Diverse 
Contracting Program?  Please note, registration based solely on NAICS code and number of employees with the U.S. Small 
Business Administration does not qualify your firm as a Diverse Firm under the District’s program. 
 

Does your firm’s address (location bidding the work) fall within an “at risk” or “distressed” community in the Distressed 
Communities Index?  To check if your firm is located in an Economically Distressed Community, please search by zip code at this 
link  https://eig.org/dci/interactive-map. 

 

YES! 
You are done! Please submit proof of Diverse Firm 

qualification with your bid/ proposal. 
 
 

NO 
The District maintains a Diverse Firm participation 
goal of 10 % for professional services and 15 % for 
improvement projects. Please review Diverse Firm 

contracting options and continue below. 
 

Will your firm be utilizing a Diverse Firm subcontractor 
for this project?  

 

                    YES! 
We will be utilizing a Diverse Firm subcontractor. 

Continue to the “Using a Diverse Firm” section below. 
 

            NO 
We were unable to secure a Diverse Firm 

subcontractor. Continue to the  
“Not Using a Diverse Firm” section below.

  

Using a Diverse Firm                         OR                         Not Using a Diverse Firm

Utilization Plan 

If your firm will be utilizing a Diverse Firm 
subcontractor, please complete this 
Utilization Plan. Submit this form with 
your bid/ proposal.  To access this form, 
please use the following link.   

 

 

 

 

 

 
After your firm is awarded a bid or contract 

  

 
 

 
 

 

 
 

 
 

Utilization Form 
 
Complete the Utilization Form and 
submit it with each invoice that includes 
payments to the Diverse Firm 
subcontractor. To access this form, 
please use the following link.  

   

Exemption Certification 

If the project was unable to include 
Diverse Firm participation, please 
review the Exemption Certification. 
Determine if your project qualifies for 
an exemption.  If your project or a 
portion of your project qualifies for an 
exemption, please indicate this on the 
form. Submit this form with your 
bid/proposal. To access this form, 
please use the following link.  

 
 

 

 

 

If your project does not qualify for an exemption or you selected exemption 

category 3 or 4, please complete Certification of Good Faith Effort. 
   
  

 

Certification of Good Faith Effort     

Review the checklist and initial and 

date each item your firm performed to 

obtain Diverse Firm participation. Be 

sure to sign and date the form. Return 

this form with your bid/proposal. To 

access this form, please use the 

following link. 

 
https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diverse-Firm-Utilization-Form-2024-06.pdf 

https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diversity-Firm-Utilization-Plan-2024-06.pdf 

https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diverse-Firm-Certification-of-Good-Faith-Effort-2024-06.pdf
https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diversity-Firm-Exemption-Certification-2024-06.pdf
https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diversity-Contracting-Program_06-09-2020_NO-page-numbers_Name-Change.pdf
https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diversity-Contracting-Program_06-09-2020_NO-page-numbers_Name-Change.pdf
https://eig.org/dci/interactive-map
https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diverse-Firm-Utilization-Form-2024-06.pdf
https://wibaseballdistrict.com/wp-content/uploads/2024/06/Diversity-Firm-Utilization-Plan-2024-06.pdf


 

Wisconsin Professional Baseball Park District 

Diversity Contracting Program 
 

Adopted: June 9, 2020 
 

Program Overview 

The Wisconsin Professional Baseball Park District (the “District”) is a special district that is a body corporate 

and politic, and a local governmental unit, separate and independent of the State of Wisconsin. Under Sec. 

229.67, Wis. Stats., the jurisdiction of the District includes Milwaukee, Racine, Waukesha, Washington, and 

Ozaukee Counties (collectively, the “Jurisdiction”). The following policies and procedures (the “Program”) will 

be utilized for the inclusion of Diverse Firms in ongoing completion of improvements to the District’s baseball 

park facilities (“Improvement Projects”), as well as in its needs for professional, administrative and operations 

services (“Service Projects”) for the District (collectively, the “Operations”).  

It is the District’s intent to utilize Contractors reflective of the diversity of its entire Jurisdiction. The District, 

therefore, notifies all Contractors that no one will be discriminated against in the awarding of any Operations 

contract on the grounds of sex, race, color, national origin, sexual orientation, religious belief, age, veteran 

status, marital status, economic status, creed, ethnic identity, gender identity or expression or disability or  

legally protected status.  

While the District has no statutory obligation mandating participation in its Operations contracting, the District’s 

policy will be to enforce full, good faith compliance with this Program by all Contractors, and to provide 

Diverse Firms a meaningful opportunity for substantive participation in ongoing District Operations. This 

Program has been designed to promote and encourage open competition and participation in Operations 

activities and to enhance opportunities for Diverse Firms to successfully compete in Operations contracting.  

It is the intent of this policy to widen opportunities for participation, increase competition, and establish procedures 

designed to assure Diverse Firms access to information and opportunities available to all Vendors. It is not the 

policy of the Wisconsin Professional Baseball Park District or its Board of Directors to provide information or 

other opportunities to Diverse Firms that will not be available to all other business enterprises.  

 

Vendor commitments to District 
Vendors shall take all reasonable steps necessary to ensure that Diverse Firms have a full and fair opportunity to 

compete for the performance of contracts.  As a condition of submitting a bid or proposal, each Vendor hereby 

agrees to:  

 

1. not discriminate against any person or business on the basis of sex, race, color, national origin, 

sexual orientation, religious belief, age, veteran status, marital status, economic status, creed, ethnic 

identity, gender identity or expression or disability or legally protected status; 

 

2. ensure that Diverse Firms have fair opportunity to compete for and substantively perform with 

them in completing contracts; 

 

3. commit best efforts to meet Diverse Firm procurement and contracting goals (inclusive of all 

accepted alternates, actual allowance values, change orders, modifications and amendments) through 

Diverse Firms’ participation; and 

 

4. acknowledge that they have not required Diverse Firms to engage in exclusive relationships with 

them as a condition to their participation in the bid or proposal.   

 

The District places all Vendors on notice that the District will not hire those that engage in restraint of trade or 

attempts to monopolize utilization of Diverse Firms.  



 

 

Diverse Firm Participation Level Goal 

It is the goal of the District to provide an equal opportunity for Diverse Firms to participate in the performance of 

contracts. For qualifying Operations, the District will maintain goals that: 

• 10% of the aggregated dollar value of Service Projects, and 

• 15% of the aggregated dollar value of Improvement Projects contracts awarded on District Operations 

shall be made to Diverse Firms (collectively, the “Participation Level”). 

 

A Diverse Firm is a firm fulfilling at least one of the following: 

• Maintains one or more of the socio-economic status certifications from a federal, state or local government 

agency or by a third-party certifier (Minority Supplier Diversity Council, National Women Business 

Owners Corporation, Disability: IN, National LGBT Chamber of Commerce, etc.) including, but not 

limited to the following:  

o Disabled-Owned Business Enterprise (DOBE) 

o Disadvantaged Business Enterprise (DBE) 
o Lesbian, Gay, Bisexual, Transgender Business Enterprise (LGBTBE) 

o Minority-Owned Business Enterprise (MBE) 

o Service -Disabled Veteran-Owned Small Business (SDVOSB) 

o Small Business Enterprise (SBE) 

o Women-Owned Business Enterprise (WBE) 

o Veteran-Owned Small Business Enterprise (VOSB) 

o Historically Underutilized Business Zone (HUBZone) 

o 8(a) Business Development Program (8(a)) 

 

• Maintains a physical business location in an Economically Distressed Community. 

 

• Can produce other documentation verifying it qualifies as a Diverse Firm. This is designed to cover sole 

proprietorships, small partnerships, closely held corporations and companies that do not have the 

resources to seek a governmental or third-party certification.  

 

The District and Contractors will use best efforts to utilize Diverse Firms that have provided written evidence 

confirming their status as a Diverse Firm for their performance of Operations contracts consistent with the 

District’s Participation Level goals. No credit will be given for the dollar value of materials, equipment, supplies 

and/or services provided by a Diverse Firm that operates as a pass-through broker. The District reserves the right 

to set specific Diverse Firm percentage goals for each Operations project bid package, based on availability of 

Diverse Firms to perform the work necessary for the project.  
 

Process 

Reasonable efforts will be made by the District and Vendors to seek out Diverse Firms for the procurement of 

goods or services and, in particular, Diverse Firms from the Jurisdiction.  

 

Bidding process 

In submitting a bid/proposal, Vendors shall comply with the following submittal requirements. Failure to submit 

complete information and/or provide documents in accordance with this section shall entitle the District to reject 

the Vendor’s bid/proposal as non-conforming.  

 

Vendors that are Diverse Firms must submit written evidence confirming their status as a Diverse Firm. 

 

Vendors that are not themselves a Diverse Firm must submit with their bid/proposal to the District a sworn 

statement committing them to use specific, listed Diverse Firms if their bid is accepted (a “Utilization Plan”). 

Except in cases where the bidder/proposer has submitted an Exemption Certification in accordance with this 

Program, the Diverse Firm Utilization Plan must commit to the expenditure of a specific dollar amount or 

percentage of final contract amount of participation by each such Diverse Firm included in the Utilization Plan. 



 

The Utilization Plan may include a reduction or exemption request, supplying information as required in this 

Policy.  

 

Process after the contract is awarded 

Upon approval and award of a contract, the Contractor will maintain the Participation Level approved in its 

contract, as may be amended from time to time in writing by the District, during Contractor’s performance of the 

Operations work or services.  

 

If the contract includes a Utilization Plan, the Contractor shall prepare and submit to the District a Diverse Firm 

Utilization Form with each invoice or pay application that includes payment to a Diverse Firm during that billing 

cycle. Failure to submit the required form to the District may result in delay of payments. 

Any changes in the qualifying status of the Diverse Firm under this program shall be reported to the District 

immediately.  

The District shall be entitled to request, and the Contractor will submit to the District, a copy of its executed 

Diverse Firm subcontract within fifteen (15) days after the District makes a written request.  

If, during the performance of an Operations contract, the Contractor is not in compliance with the Participation 

Level approved in its contract, fails to provide adequate documentation of compliance, or submits any 

documentation regarding a Diverse Firm that contains false, misleading or fraudulent information, the District 

may take one or more of the following actions:  

 

1. Withhold payments on the contract and/or pay Contractor’s subcontractors directly while withholding 

overhead and profit of the Contractor. 

2. Terminate the Contractor’s contract, in whole or in part, for cause. 

3. Deny participation on other portions of the Operations and/or in any future contracts awarded by the 

District.  

4. Any other remedy available to the District at law or in equity. 

If any document or statement submitted to the District or Contractor by a Diverse Firm contains false, misleading 

or fraudulent information, the District will require the Contractor to terminate the Diverse Firm and make 

reasonable efforts to identify and engage a qualified Diverse Firm as its replacement.  

Exemption Certification 

The District and Vendors will make every effort to include as much Diverse Firm participation as possible. 

However, if any of the following criteria identified below are met, the project/contract dollars or portion of a 

project/contract dollars will be exempt from Participation Level goals.   

 

1. The procurement of insurance and office necessities, including, but not limited to, software, hardware, 

and technology, or other services and the payment of government-imposed fees, taxes, and permitting. 

2. The procurement of materials, labor, equipment or goods uniquely designed for the needs of the 

baseball park facility. 

3. The cost to utilize a Diverse Firm would be unreasonably higher and financially burdensome. 

4. Despite efforts to solicit participation, there was no response from a Diverse Firm capable of 

supplying the required goods, materials or performing the type of work requested.  

 

If any of the criteria in categories 2 – 4 above are met, the Vendor is responsible for submitting the Exemption 

Certification form, a Certification of Good Faith Effort and, if requested by the District, supporting documentation 
which demonstrated the identified Good Faith Efforts attempted. The supporting documentation may include e-

mail correspondence, physical correspondence, pre-proposal notices, newspaper advertisements, etc. 



 

demonstrating the lack of response, or detail justifying why the Diverse Firm respondents were not capable of 

performing the work or that the costs were excessive.  

 

Definitions 

In addition to those definitions set forth elsewhere in this document, when used in this Program, the following 

terms (whether used in singular or plural tense) shall have the meanings identified below:  

 

Bid / Proposal: Offer to provide goods and/or services for a specified price. 

Contractor: All construction contractors and Service Providers hired directly by the District for any Improvement 

Projects and/or any Service Projects related to the Operations. 

Economically Distressed Community: A geographic area within an “At Risk” or “Distressed” zip code as 

identified by the Distressed Communities Index (DCI) or an equivalent database. 

Participation Levels: The percentage level goals for aggregate participation of Diverse Firms established within 

this Program. 

Reasonable efforts/ good faith efforts: All commercially reasonable efforts necessary and practicable to increase 

the opportunities available in order to meet the applicable Diverse Firm Participation Levels. 

Service Provider: Any architect, engineer, surveyor, environmental analyst, developer, legal, accounting and audit, 

marketing/public communications or other professional service consultant, including District management and 

administrative staff, retained to perform services related to the Operations.  

Vendor: A person or company offering the District a good and/or service for sale. 

 

Forms 

• Diverse Firm Utilization Plan (submitted with Vendor Bid/Proposal) 

• Diverse Firm Utilization Form (submitted with Contractor invoices or pay applications) 

• Exemption Certification (submitted with Vendor Bid/Proposal, if necessary) 

• Certification of Good Faith Effort (submitted with Vendor Bid/Proposal, if necessary) 

 

 

  



 

Wisconsin Professional Baseball Park District 

Diverse Firm Utilization Plan 
 

Purpose: Please complete this form and return with your bid/proposal. Complete a section for each Diverse 

Firm anticipated to contribute to the project. 

 

   

Diverse Firm Name  Contact Name  

Diverse Firm Address  

Total Amount to be Paid 

to Diverse Firm 

 
OR 

Percentage of dollars to 

be Paid to Diverse Firm 

 

Brief description of work to be performed by the Diverse Firm 

 

 

   

Diverse Firm Name  Contact Name  

Diverse Firm Address  

Total Amount to be Paid 

to Diverse Firm 

 
OR 

Percentage of dollars to 

be Paid to Diverse Firm 

 

Brief description of work to be performed by the Diverse Firm 

 

 

 

   

Diverse Firm Name  Contact Name  

Diverse Firm Address  

Total Amount to be Paid 

to Diverse Firm 

 
OR 

Percentage of dollars to 

be Paid to Diverse Firm 

 

Brief description of work to be performed by the Diverse Firm 

 

 

 

              

Signature        Title 

 

              

Typed or Printed Name      Date 

 

 

 

 



 

Wisconsin Professional Baseball Park District 

Diverse Firm Utilization Form 
 

Purpose: When a contract includes a Diverse Firm Utilization Plan, the Contractor shall prepare and submit to 

the District a Diverse Firm Utilization Form with each invoice or pay application that includes payment to a 

Diverse Firm during that billing cycle. For questions, please contact Lisa Wozny at (414) 902-4043 or 

lwozny@wibaseballdistrict.com.   

 

Company Name  

P.O. #  

 

 

  

Diverse Firm Name  

Services provided by Diverse Firm  

Amount Paid to Diverse Firm  

 

  

Diverse Firm Name  

Services provided by Diverse Firm  

Amount Paid to Diverse Firm  

 

 

              

Signature        Title 

 

              

Typed or Printed Name      Date 

 

 

 

 

 

 

 

 

 

 

 

  



 

Wisconsin Professional Baseball Park District 

Exemption Certification 
   

To request an exemption, please initial and date the box to the left of the applicable category, identify the 

qualifying whole project or phase of project, and record the dollar amount associated with each applicable 

section.  

 

Please submit a “Certification of Good Faith Effort” form, if the cost to utilize a Diverse Firm would be 

unreasonably higher, there were no Diverse Firms which responded, or there were Diverse Firms which 

responded but were not capable of performing the work requested.  

   

 

Category 2 
Identify whole project or 

applicable portion of project. 
Dollar Amount 

Materials, labor, equipment or specialized 

goods unique for the needs of the baseball 

park facility. 

                   

                Entire project.   

 

                Portion(s) of project 
     

Description: 

                                     

 

                Portion(s) of project 
     

Description: 

  

 

                Portion(s) of project 
     

Description: 

 

 

                Portion(s) of project 
     

Description: 

 

 

 

FOR CATEGORIES 3 – 4 PLEASE SUBMIT CERTIFICATION OF GOOD FAITH EFFORT. 

 

Category 3 

The cost to utilize a Diverse Firm would be unreasonably higher and financially 

burdensome. 

 

Category 4 

Despite efforts to solicit participation, there was no response from a Diverse 

Firm capable of supplying the required goods, materials or performing the type 

of work requested.  

 

 

   

   

              

Signature        Title 

 

              

Typed or Printed Name      Date  

 

 

 

 

 

 

 

 



 

Wisconsin Professional Baseball Park District 

Certification of Good Faith Effort  
 

By submitting the signed, the Vendor certifies that the Vendor took the following steps to attempt to obtain 

sufficient Diverse Firm participation to achieve the Participation Level goals.  

 

Upon request, the Vendor shall also submit documentation which demonstrates the identified Good Faith Efforts 

attempted. Documentation includes, but is not limited to, e-mail correspondence, physical correspondence, pre-

proposal notices, newspaper advertisements, etc. 

 

Initial and date the box to the right of each effort that was undertaken. 

 

Good Faith Efforts Initial 

Delivered written notice of subcontracting opportunities on eligible contracts to the appropriate 

and industry-specific Diverse Firms. 

 

Utilized local or targeted newspapers, periodicals and diverse firm focused associations and 

websites for notice purposes regarding subcontracting opportunities. 

 

Responded to requests for information from Diverse Firms regarding the bid / proposal.  

Divided tasks within the eligible contract, in accordance with normal industry practice, into 

small, economically feasible segments that can be performed by Diverse Firms. 

 

Developed internal management policies and procedures within the company that are designed 

to assist in achieving Diverse Firm participation on contracts. 

 

Attempted to negotiate, in good faith, with a Diverse Firm to provide goods or services related 

to this contracting opportunity. 

 

Documented and maintained accurate and accessible records of such Good Faith Efforts to 

utilize Diverse Firms. 

 

Ensured that written notices contain the following: 

  

• adequate information about the plans, specifications, and relevant terms and conditions of 

the contract and about the work to be subcontracted to, or the goods to be obtained from, 

subcontractors and suppliers;  
   

• a contact person with the proposer’s office to answer questions;  

 

• information regarding the proposer’s bonding and insurance requirements; and 

 

• the last date for receipt by the proposer of Diverse Firm price quotations. 

 

 

 

 

 

OTHER:  

  

 

              

Signature        Title 

 

              

Typed or Printed Name      Date 
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